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 STATE OF NORTH CAROLINA 

DEPARTMENT OF TRANSPORTATION 

 
DIVISION 3 DISTRICT 3 

CONTRACT PROPOSAL 
 

PURCHASE ORDER CONTRACT 
 

WBS Element: 3C.065013 & 3C.065014  
 

ROUTE: SR-1521 and SR-1492 

 

COUNTY: NEW HANOVER 

 
DESCRIPTION: Mill Patching four (4) foot sections (2” max depth) on SR-1521 (Piner Road) and SR-1492 

(Masonboro Loop Road) in New Hanover County. 

 

BID OPENING: Tuesday, October 25, 2011 at 2:00 P.M. 

 

NOTICE: 

ALL BIDDERS SHALL COMPLY WITH ALL APPLICABLE LAWS REGULATING THE 

PRACTICE OF GENERAL CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE 

GENERAL STATUTES OF NORTH CAROLINA WHICH REQUIRES THE BIDDER TO BE 

LICENSED BY THE N.C. LICENSING BOARD FOR CONTRACTORS WHEN BIDDING ON ANY 

NON-FEDERAL AID PROJECT WHERE THE BID IS $30,000 OR MORE, EXCEPT FOR 

CERTAIN SPECIALTY WORK AS DETERMINED BY THE LICENSING BOARD OR SBE 

PROJECT.  BIDDERS SHALL ALSO COMPLY WITH ALL OTHER APPLICABLE LAWS 

REGULATING THE PRACTICES OF ELECTRICAL, PLUMBING, HEATING AND AIR 

CONDITIONING AND REFRIGERATION CONTRACTING AS CONTAINED IN CHAPTER 87 

OF THE GENERAL STATUTES OF NORTH CAROLINA. 

 

_____________________________________________________________________________________ 

NAME OF BIDDER    N.C. CONTRACTOR’S LICENSE NUMBER 

                                              

_____________________________________________________________________________________ 

ADDRESS OF BIDDER 

 

 

 

RETURN BIDS TO:  Mr. Lloyd Royall Jr., PLS 

N.C. Department of Transportation 

5501 Barbados Blvd. 

Castle Hayne, N.C. 28429 
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INSTRUCTIONS TO BIDDERS 
 

PLEASE READ ALL INSTRUCTIONS CAREFULLY  

BEFORE PREPARING AND SUBMITTING YOUR BID. 
All bids shall be prepared and submitted in accordance with the following requirements.  Failure to comply with 

any requirement shall cause the bid to be considered irregular and shall be grounds for rejection of the bid. 

1. The bid sheet furnished by NCDOT with the proposal shall be used and shall not be altered in any manner.  DO NOT 

SEPARATE THE BID SHEET FROM THE PROPOSAL! 

2. All entries on the bid sheet, including signatures, shall be written in ink. 
3. The Bidder shall submit a unit price for every item on the bid form.  The unit prices for the various contract items 

shall be written in figures. 
4. An amount bid shall be entered on the bid sheet for every item.  The amount bid for each item shall be determined by 

multiplying each unit bid by the quantity for that item, and shall be written in figures in the "Amount Bid" column of 
the sheet. 

5. The total amount bid shall be written in figures in the proper place on the bid sheet.  The total amount shall be 
determined by adding the amounts bid for each item. 

6. Changes in any entry shall be made by marking through the entry in ink and making the correct entry adjacent there to 
in ink.  A representative of the Bidder shall initial the change in ink. 

7. The bid shall be properly executed.  All  bids shall show the following information: 
 a. Name of individual, firm, corporation, partnership, or joint venture submitting bid. 

 b. Name and signature of individual or representative submitting bid and position or title. 
 c. Name, signature, and position or title of witness. 

 d. Federal Identification Number (or Social Security Number of Individual) 
 e. Contractor's License Number (if Applicable) 

8. Bids submitted by corporations shall bear the seal of the corporation. 
9. The bid shall not contain any unauthorized additions, deletions, or conditional bids. 

10. The bidder shall not add any provision reserving the right to accept or reject an award, or to enter into a contract 
pursuant to an award. 

11. THE PROPOSAL WITH THE BID SHEET STILL ATTACHED SHALL BE PLACED IN A SEALED 

ENVELOPE AND SHALL HAVE BEEN DELIVERED TO AND RECEIVED IN THE Division Office at 5501 

Barbados Blvd., Castle Hayne, N.C. 28429 BY 2:00 p.m. on Tuesday, October 25,  2011. 
12. The sealed bid must display the following statement on the front of the sealed envelope: 

 

QUOTATION FOR WBS NUMBER: 3C.065013 & 3C.065014  
       

Mill Patching four (4) foot sections (2” max depth) on SR-1521 (Piner Road) and SR-1492 (Masonboro Loop 

Road) in New Hanover County. 

 

 

TO BE OPENED AT 2:00 PM Tuesday, October 25, 2011. 

 
13. If delivered by mail, the sealed envelope shall be placed in another sealed envelope and the outer envelope shall be 

addressed as follows: 

 

N.C. Department of Transportation 

Mr. Lloyd Royall, Jr., PLS 
5501 Barbados Blvd. 

Castle Hayne, N.C. 28429 

 

AWARD OF CONTRACT 

The award of the contract, if it be awarded, will be made to the lowest responsible Bidder in accordance with 

Section 102 (excluding 102-2 and 102-11) of the Standard Specifications for Roads and Structures 2006.  The 

lowest responsible Bidder will be notified that his bid has been accepted and that he has been awarded the 

contract.  NCDOT reserves the right to reject all bids. 
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PURCHASE ORDER CONTRACT  

General Provisions 
 

This contract is for:  

 

Mill Patching four (4) foot sections (2” max depth) on SR-1521 (Piner Road) and SR-1492 

(Masonboro Loop Road) in New Hanover County. 

 

All work and materials shall be in accordance with the provisions of the General Guidelines of 

this contract, the Project Special Provisions, the North Carolina Department of Transportation 

Standard Specifications for Roads and Structures 2006, the North Carolina Department of 

Transportation Roadway Standards Drawings 2006, and the current edition of the Manual of 

Uniform Traffic Control Devices (MUTCD). 

 

The Contractor shall keep himself fully informed of all Federal, State and local laws, ordinances, 

and regulations, and shall comply with the provisions of Section 107 of the Standard 

Specifications. 
 

CONTRACT TIME AND LIQUIDATED DAMAGES 
(7-20-99)  (Rev. 12-18-07) SP1 G04 
 

The date of availability for this contract is November 21, 2011, except that work in jurisdictional 

waters and wetlands shall not begin until a meeting between the DOT, Regulatory Agencies, and 

the Contractor is held as stipulated in the permits contained elsewhere in this proposal.  This 

delay in availability has been considered in determining the contract time for this project. 

 

The completion date for this contract is March 16, 2012. 

 

Except where otherwise provided by the contract, observation periods required by the contract 

will not be a part of the work to be completed by the completion date and/or intermediate 

contract times stated in the contract.  The acceptable completion of the observation periods that 

extend beyond the final completion date shall be a part of the work covered by the performance 

and payment bonds. 

 

The liquidated damages for this contract are Five Hundred Dollars ($500.00) per calendar day. 

 

INTERMEDIATE CONTRACT TIME AND LIQUIDATED DAMAGES 
 

 The Contractor shall complete the required work of installing, maintaining, and removing 

the traffic control devices for lane closures and restoring traffic to a 2-lane, 2-way traffic pattern.   

 

DAY AND TIME RESTRICTIONS 

Monday through Friday 6:00 AM – 9:00 AM 

 In addition, the Contractor shall not narrow or close a lane of traffic during holidays, 

holiday weekends, special events, or any other time when traffic is unusually heavy, including 

the following schedules: 

 HOLIDAY AND HOLIDAY WEEKEND LANE CLOSURE RESTRICTIONS: 
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1. For New Year’s Day, between the hours of 6: 00 p.m. December 31st to 6:00 a.m. 

January 2nd.  If New Year’s Day is on Saturday or Sunday, then until 6:00 a.m. the 

following Tuesday. 

 

2. For Easter, between the hours of 6:00 p.m. Thursday and 6:00 a.m. Monday. 

 

3. For Memorial Day, between the hours of 6:00 p.m. Friday and 6:00 a.m. Tuesday. 

 

4. For Independence Day, between the hours of 6:00 p.m. the Friday before the week of 

Independence Day and 6:00 a.m. the following Monday after the week of 

Independence Day. 

 

5. For Labor Day, between the hours of 6:00 p.m. Friday and 6:00 a.m. Tuesday. 

 

6. For Thanksgiving Day, between the hours of 6:00 p.m. Tuesday and 6:00 a.m. Monday. 

 

7. For Christmas, between the hours of 6:00 p.m. the Friday before the week of  

 Christmas Day and 6:00 a.m. the following Monday after the week of Christmas Day. 

 

 Holidays and holiday weekends shall include New Years, Easter, Memorial Day, 

Independence Day, Labor Day, Thanksgiving, and Christmas.  The Contractor shall schedule his 

work so that lane closures are not required during these periods, unless otherwise directed by the 

Engineer. 
 

AUTHORITY OF THE ENGINEER 
 

The Engineer for this project shall be the Division Engineer, Division 3, Division of Highways, 

North Carolina Department of Transportation, acting directly or through his duly authorized 

representatives. 

 

The Engineer will decide all questions which may arise as to the quality and acceptability of 

work performed and as to the rate of progress of the work; all questions which may arise as to 

the interpretation of the contract; and all questions as to the acceptable fulfillment of the contract 

on the part of the Contractor.  His decision shall be final and he shall have executive authority to 

enforce and make effective such decisions and orders as the Contractor fails to carry out 

promptly. 
 

AVAILABILITY OF FUNDS - CONTRACT TERMINATION 
 

Payments on this contract are subject to availability of funds as allocated by the General 

Assembly.  If the General Assembly fails to allocate adequate funds, the Department reserves the 

right to terminate this contract. 

 

In the event of termination, the Contractor shall be given a written notice of termination at least 

60 days before completion of scheduled work for which funds are available.  In the event of 

termination, the Contractor shall be paid for the work already performed in accordance with the 

contract specifications. 
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BANKRUPTCY 
 

The Department of Transportation, at its option, may terminate the contract upon filing by the 

Contractor of any petition for protection under the provisions of the Federal Bankruptcy Act. 
 

BIDS 
 

In accordance with GS 136-28.1(b), if the total bid amount of the contract exceeds $1,200,000, 

the bid will not be considered for award. 
 

CLAIMS FOR ADDITIONAL COMPENSATION OR EXTENSION OF 

TIME 
 

Any claims for additional compensation and/or extensions of the completion date shall be 

submitted to the Division Engineer with detailed justification within thirty (30) days after receipt 

of the final invoice payment.  The failure of the Contractor to submit the claim(s) within thirty 

days shall be a bar to recovery. 
 

CONTRACTOR CLAIM SUBMITTAL FORM 
(9-16-08) SP1G140 

 

If the Contractor elects to file a written claim or requests an extension of contract time, it shall be 

submitted on the Contractor Claim Submittal Form (CCSF) available through the Construction 

Unit or http://ncdot.org/doh/operations/dp_chief_eng/constructionunit/formsmanuals/. 
 

CONTRACT PAYMENT AND PERFORMANCE BOND 
 

A performance bond in the amount of one hundred percent (100%) of the contract amount, 

conditioned upon the faithful performance of the contract in accordance with specifications and 

conditions of the contract is required for Construction contracts of $500,000 or more.  Such bond 

shall be solely for the protection of the North Carolina Department of Transportation and the 

State of North Carolina. 

 

A payment bond in the amount of one hundred percent (100%) of the contract amount, 

conditioned upon the prompt payment for all labor or materials for which the Contractor, or his 

subcontractors, are liable is required for Construction contracts greater than $500,000.  The 

payment bond shall be solely for the protection of persons or firms furnishing materials or 

performing labor for this contract for which the Contractor is liable. 

 
The successful bidder, within fourteen (14) days after notice of award, shall provide the 
Department with a contract payment bond and a contract performance bond each in an amount 
equal to 100 percent of the amount of the contract. 
 
 
 
 
 
 
 
 
 

http://ncdot.org/doh/operations/dp_chief_eng/constructionunit/formsmanuals/
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DEFAULT OF CONTRACT 
 

The Department of Transportation shall have the right to declare a default of contract for breach 

by the Contractor of any material term or condition of the contract.  Default of contract shall be 

in accordance with the terms, conditions, and procedures of Article 108-9 of the Standard 

Specifications. 
 

ENGINEERING CONTROL 
 

Engineering control and inspection will be by the North Carolina Department of Transportation.  

The Contractor will cut test samples as directed by the Engineer.  The North Carolina 

Department of Transportation will set all necessary grades for pipe, ditches, or masonry drainage 

structures.  All other field engineering will be the responsibility of the Contractor and considered 

as incidental to the project bid. 
 

EROSION, SILTATION, AND POLLUTION CONTROL 
 

The Contractor shall exercise every reasonable precaution and take all necessary measures 

throughout the life of the project to prevent erosion, siltation, and pollution in accordance with 

Section 107-13 of the Standard Specifications.  Silt fence and erosion control measures shall be 

installed in accordance with the plans for this project, Section 1605 of the Standard 

Specifications, and in locations directed by the Engineer or his representative. 
 

EXTENSION OF CONTRACT TIME 
 

Failure on the part of the Contractor to furnish bonds or certifications or to satisfy preliminary 

requirements necessary to issue the purchase order will not constitute grounds for extension of 

the contract time.  If the Contractor has fulfilled all preliminary requirements for the issuance of 

a purchase order, and the purchase order authorization is not available by the date of availability, 

the Contractor shall be granted an extension equal to the number of calendar days the purchase 

order authorization is delayed after the date of availability. 
 

GIFTS FROM VENDORS AND CONTRACTORS 
(12-15-09) SP1 G152 

 

By Executive Order 24, issued by Governor Perdue, and N.C. G.S.§ 133-32, it is unlawful for 

any vendor or contractor (i.e. architect, bidder, contractor, construction manager, design 

professional, engineer, landlord, offeror, seller, subcontractor, supplier, or vendor), to make gifts 

or to give favors to any State employee of the Governor’s Cabinet Agencies (i.e. Administration, 

Commerce, Correction, Crime Control and Public Safety, Cultural Resources, Environment and 

Natural Resources, Health and Human Services, Juvenile Justice and Delinquency Prevention, 

Revenue, Transportation, and the Office of the Governor).  This prohibition covers those vendors 

and contractors who:  

 

(1) have a contract with a governmental agency; or  

(2) have performed under such a contract within the past year; or  

(3) anticipate bidding on such a contract in the future. 
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For additional information regarding the specific requirements and exemptions, vendors and 

contractors are encouraged to review Executive Order 24 and G.S. § 133-32. 

 

Executive Order 24 also encouraged and invited other State Agencies to implement the 

requirements and prohibitions of the Executive Order to their agencies.  Vendors and contractors 

should contact other State Agencies to determine if those agencies have adopted Executive 

Order 24. 
 

INSPECTION 
 

All work shall be subject to inspection by the Engineer at any time.  Routinely, the Engineer will 

make periodic inspections of the completed work.  It will be the responsibility of the Contractor 

to keep the Engineer informed of his proposed work plan and to submit written reports of work 

accomplished on a frequency to be determined by the Engineer. 
 

LEGAL RELATIONS AND RESPONSIBILITY TO PUBLIC 
(12-19-06)(Rev 3-16-10) SP1 G151 

 

Revise the 2006 Standard Specifications as follows: 

 

Page 1-60, 107-2 Assignment of Claims Void, replace the reference from G.S. 143-3.3 to G.S. 

143B-426.40A. 

 

Page 1-69, 107-18 Contractor’s Responsibility for Work, in the first paragraph, last sentence, 

replace the word legally with the word contractually. 
 

LIABILITY INSURANCE 
(11-18-08)  SP1 G80 

 

Page 1-68, Article 107-16 is amended to include the following as the first, second, third and 

fourth paragraphs: 

 

The Contractor shall be liable for any losses resulting from a breach of the terms of this 

contract.  The Contractor shall be liable for any losses due to the negligence or willful 

misconduct of its agents, assigns and employees including any sub-contractors which causes 

damage to others for which the Department is found liable under the Torts Claims Act, or in the 

General Courts of Justice, provided the Department provides prompt notice to the Contractor and 

that the Contractor has an opportunity to defend against such claims.  The Contractor shall not be 

responsible for punitive damages.  

 

The Contractor shall at its sole cost and expense obtain and furnish to the Department an original 

standard ACORD form certificate of insurance evidencing commercial general liability with a 

limit for bodily injury and property damage in the amount of  $5,000,000.00 per occurrence and 

general aggregate, covering the Contractor from claims or damages for bodily injury, personal 

injury, or for property damages which may arise from operating under the contract by the 

employees and agents of the Contractor.   The required limit of insurance may be obtained by a 

single general liability policy or the combination of a general liability and excess liability or 

umbrella policy.  The State of North Carolina shall be named as an additional insured on this 

commercial general liability policy.  The policy may contain the following language as relates to 
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the State as an additional insured:  “This insurance with respect to the additional insured applies 

only to the extent that the additional insured is held liable for your or your agent’s acts or 

omissions arising out of and in the course of operations performed for the additional insured.”  

 

The Contractor shall maintain all legally required insurance coverage, including without 

limitation, worker’s compensation and vehicle liability, in the amounts required by law.  

Providing and maintaining adequate insurance coverage is a material obligation of the contractor 

and is of the essence of this contract.  All such insurance shall meet all laws of the State of North 

Carolina.  Such insurance coverage shall be obtained from companies that are authorized to 

provide such coverage and that are authorized by the Commissioner of Insurance to do business 

in North Carolina.  The Contractor shall at all times comply with the terms of such insurance 

policies. 

 

Upon execution of the contract, provide evidence of the above insurance requirements to the 

Engineer. 
 

MATERIALS AND TESTING 
 

The Engineer reserves the right to perform all sampling and testing in accordance with Section 

106 of the Standard Specifications and the Department's "Materials and Test Manual."  However 

the Engineer may reduce the frequency of sampling and testing where he deems it appropriate 

for the project under construction. 

The Contractor shall furnish the applicable certifications and documentation for all materials as 

required by the Standard Specifications.  Material which is not properly certified will not be 

accepted. 

Delivery tickets for all asphalt material shall be furnished in accordance with Section 106-7 of 

the Standard Specifications and shall include the following information: 

 

1. NCDOT Work Order Number 

2. Date 

3. Time issued  

4. Type of Material 

5. Gross weight 

6. Tare Weight 

7. Net weight of material  

8. Plant Location 

9. Truck Number 

10. Contractor's name 

11. Public weigh master’s stamp or number 

12. Public weigh master’s signature or initials in ink 

13. Job mix formula number (if for asphalt plant mix) 

Asphalt Plant Certification Number (if for asphalt plant mix) 
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MINIMUM WAGES 
(7-21-09) Z-5 

 

FEDERAL: The Fair Labor Standards Act provides that with certain exceptions every 

employer shall pay wages at the rate of not less than SEVEN DOLLARS AND 

TWENTY FIVE CENTS ($7.25) per hour. 

 

STATE: The North Carolina Minimum Wage Act provides that every employer shall pay 

to each of his employees, wages at a rate of not less than SEVEN DOLLARS 

AND TWENTY FIVE CENTS ($7.25) per hour. 

 

The minimum wage paid to all skilled labor employed on this contract shall be 

SEVEN DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour. 

 

The minimum wage paid to all intermediate labor employed on this contract shall 

be SEVEN DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour. 

 

The minimum wage paid to all unskilled labor on this contract shall be SEVEN 

DOLLARS AND TWENTY FIVE CENTS ($7.25) per hour. 

 

This determination of the intent of the application of this act to the contract on 

this project is the responsibility of the Contractor. 

 

The Contractor shall have no claim against the Department of Transportation for any changes in 

the minimum wage laws, Federal or State.  It is the responsibility of the Contractor to keep fully 

informed of all Federal and State Laws affecting his contract. 

 

ON-THE-JOB TRAINING 
(10-16-07) (Rev 7-21-09) Z-10 

 

Description 

The North Carolina Department of Transportation will administer a custom version of the 

Federal On-the-Job Training (OJT) Program, commonly referred to as the Alternate OJT 

Program.  All contractors (existing and newcomers) will be automatically placed in the Alternate 

Program.  Standard OJT requirements typically associated with individual projects will no longer 

be applied at the project level.  Instead, these requirements will be applicable on an annual basis 

for each contractor administered by the OJT Program Manager. 

 

On the Job Training shall meet the requirements of 23 CFR 230.107 (b), 23 USC – Section 140, 

this provision and the On-the-Job Training Program Manual. 

 

The Alternate OJT Program will allow a contractor to train employees on Federal, State and 

privately funded projects located in North Carolina.  However, priority shall be given to training 

employees on NCDOT Federal-Aid funded projects. 

 

Minorities and Women 

Developing, training and upgrading of minorities and women toward journeyman level status is a 

primary objective of this special training provision. Accordingly, the Contractor shall make 

every effort to enroll minority and women as trainees to the extent that such persons are available 
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within a reasonable area of recruitment.  This training commitment is not intended, and shall not 

be used, to discriminate against any applicant for training, whether a member of a minority group 

or not. 

 

Assigning Training Goals 

The Department, through the OJT Program Manager, will assign training goals for a calendar 

year based on the contractors' past three years’ activity and the contractors' anticipated upcoming 

year’s activity with the Department.  At the beginning of each year, all contractors eligible will 

be contacted by the Department to determine the number of trainees that will be assigned for the 

upcoming calendar year.  At that time the Contractor shall enter into an agreement with the 

Department to provide a self-imposed on-the-job training program for the calendar year. This 

agreement will include a specific number of annual training goals agreed to by both parties. The 

number of training assignments may range from 1 to 15 per contractor per calendar year.  The 

Contractor shall sign an agreement to fulfill their annual goal for the year.  A sample agreement 

is available at www.ncdot.org/business/ocs/ojt/.   

 

Training Classifications 

The Contractor shall provide on-the-job training aimed at developing full journeyman level 

workers in the construction craft/operator positions.  Preference shall be given to providing 

training in the following skilled work classifications: 

 

Equipment Operators Office Engineers 

Truck Drivers Estimators 

Carpenters Iron / Reinforcing Steel Workers 

Concrete Finishers Mechanics 

Pipe Layers Welders 

 

The Department has established common training classifications and their respective training 

requirements that may be used by the contractors.  However, the classifications established are 

not all-inclusive.  Where the training is oriented toward construction applications, training will 

be allowed in lower-level management positions such as office engineers and estimators.  

Contractors shall submit new classifications for specific job functions that their employees are 

performing.  The Department will review and recommend for acceptance to FHWA the new 

classifications proposed by contractors, if applicable.  New classifications shall meet the 

following requirements: 

 

Proposed training classifications are reasonable and realistic based on the job skill 

classification needs, and 

 

The number of training hours specified in the training classification is consistent with 

common practices and provides enough time for the trainee to obtain journeyman level 

status. 

 

The Contractor may allow trainees to be trained by a subcontractor provided that the Contractor 

retains primary responsibility for meeting the training and this provision is made applicable to 

the subcontract.  However, only the Contractor will receive credit towards the annual goal for the 

trainee.  

 

http://www.ncdot.org/business/ocs/ojt/
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Where feasible, 25 percent of apprentices or trainees in each occupation shall be in their first 

year of apprenticeship or training.  The number of trainees shall be distributed among the work 

classifications on the basis of the contractor’s needs and the availability of journeymen in the 

various classifications within a reasonable area of recruitment.  

 

No employee shall be employed as a trainee in any classification in which they have successfully 

completed a training course leading to journeyman level status or in which they have been 

employed as a journeyman.  

 

Records and Reports 

The Contractor shall maintain enrollment, monthly and completion reports documenting 

company compliance under these contract documents.  These documents and any other 

information as requested shall be submitted to the OJT Program Manager.  

 

Upon completion and graduation of the program, the Contractor shall provide each trainee with a 

certification Certificate showing the type and length of training satisfactorily completed.  

 

Trainee Interviews 

All trainees enrolled in the program will receive an initial and Trainee/Post graduate interview 

conducted by the OJT program staff.  

 

Trainee Wages 

Contractors shall compensate trainees on a graduating pay scale based upon a percentage of the 

prevailing minimum journeyman wages (Davis-Bacon Act).  Minimum pay shall be as follows:  

 

60 percent of the journeyman wage for the first half of the training period 

75 percent of the journeyman wage for the third quarter of the training period 

90 percent of the journeyman wage for the last quarter of the training period 

 

In no instance shall a trainee be paid less than the local minimum wage.  The Contractor shall 

adhere to the minimum hourly wage rate that will satisfy both the NC Department of Labor 

(NCDOL) and the Department. 

 

Achieving or Failing to Meet Training Goals 

The Contractor will be credited for each trainee employed by him on the contract work who is 

currently enrolled or becomes enrolled in an approved program and who receives training for at 

least 50 percent of the specific program requirement.  Trainees will be allowed to be transferred 

between projects if required by the Contractor’s scheduled workload to meet training goals. 

 

If a contractor fails to attain their training assignments for the calendar year, they may be taken 

off the NCDOT’s Bidders List.  

 

Measurement and Payment 
No compensation will be made for providing required training in accordance with these contract 

documents. 
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PAYMENT AND RETAINAGE 
P&R_DDC 

8-06-2009 

The Contractor may submit a request for partial payment on a monthly basis, or other interval as 

approved by the Engineer.  Compensation for all pay items shall be in accordance with the 

Standard Specifications.  The amount of partial payments will be based on the work 

accomplished and accepted as the last day of the approved pay period.   

 

All requests for payment shall be made on the form furnished to the Contractor by the 

Department of Transportation.  The form shall be completely and legibly filled out with all 

appropriate information supplied and shall be signed by an authorized representative of the 

Contractor.   

 

All invoices must be accompanied with the DBE-IS form even if no Subcontractors 

payments were made. Payment request shall not be processed without said form filled out 

and attached.  

 

If the request for payment is made by Contractor’s Invoice, the Invoice shall be submitted in 

triplicate to: 

 

North Carolina Department of Transportation 

Attention: Anthony Law 

300 Division Dr.  

Wilmington, NC 28401 

 

Minority Business (MB) and Women’s Business (WB) participation shall be listed in the 

appropriate spaces on all requests for payment.  If there is no participation the word “None” or 

the figure “0” shall be entered.  An amount equal to five percent (5%) of the total amount due on 

the partial pay estimate will be deducted and retained until after the final inspection.  One 

hundred percent (100%) payment shall be made after successful completion of the work as 

verified by the final inspection. 
 

POSTED WEIGHT LIMITS 
 

 The Contractor's attention is directed to the fact that many primary and secondary roads 

and bridges are posted with weight limits less than the legal limit.  The Contractor will not be 

allowed to exceed the posted weight limits in transporting materials or equipment to the project.  

The Contractor should make a thorough examination of all maps and haul routes on this project. 
 

PREQUALIFICATION TO BID ON POC’S 

 

Beginning July 1, 2009, any firm that wishes to perform work on Division Purchase Order 

Contracts as either the prime contractor or as a subcontractor on the project must be prequalified 

for the type of work they wish to perform. Firms that wish to bid on these projects as the prime 

contractor must be prequalified prior to submitting a bid. Firms that wish to perform as a 

subcontractor to the prime contractor must be prequalified prior to beginning work on the 

project.  
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For the purposes of prequalification, any firm that is currently prequalified as a prime or a 

subcontractor on central let projects for the appropriate work codes is considered eligible to work 

and/or bid on Purchase Order Contracts as long as other items such as bonding and license 

requirements for the contract are met.  

 

Information regarding the requirements to become prequalified as a Purchase Order Contract 

contractor, including the application to become prequalified if you are not already prequalified, 

can be found at the following website:  

http://www.ncdot.org/business/howtogetstarted/ 
 

 

SAFETY AND ACCIDENT PROTECTION 
 

In accordance with Article 107-22 of the Standard Specifications, the Contractor shall comply 

with all applicable Federal, State, and local laws, ordinances, and regulations governing safety, 

health, and sanitation, and shall provide all safeguards, safety devices, and protective equipment, 

and shall take any other needed actions, on his own responsibility that are reasonably necessary 

to protect the life and health of employees on the job and the safety of the public, and to protect 

property in connection with the performance of the work covered by the contract. 
 

SAFETY VESTS 

6-19-01R (rev. 1-10-11) 

 

All Contractors' personnel, all subcontractors and their personnel, and any material suppliers and 

their personnel shall wear a reflective vest or outer garment conforming to the requirements of 

MUTCD at all times while on the project. Safety vest shall meet ANSI Class II standard. 

SP1G139 

 

SUBCONTRACTS 
 

The Contractor shall not sublet, sell, transfer, assign or otherwise dispose of this contract or any 

portion thereof; or his right, title, or interest therein; without written consent of the Engineer.  

Subletting of this contract or any portion of the contract shall conform to the requirements of 

Article of 108-6 of the Standard Specifications. 
 

SUPERVISION BY CONTRACTOR 
 

At all times during the life of the project the Contractor shall provide one permanent employee 

who shall have the authority and capability for overall responsibility of the project and who shall 

be personally available at the work site within 24 hours notice.   Such employee shall be fully 

authorized to conduct all business with the subcontractors, to negotiate and execute all 

supplemental agreements, and to execute the orders or directions of the Engineer. 

 

At all times that work is actually being performed, the Contractor shall have present on the 

project one competent individual who is authorized to act in a supervisory capacity over all work 

on the project, including work subcontracted.  The individual who has been so authorized shall 

be experienced in the type of work being performed and shall be fully capable of managing, 

directing, and coordinating the work; of reading and thoroughly understanding the contract; and 

http://www.ncdot.org/business/howtogetstarted/
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receiving and carrying out directions from the Engineer or his authorized representatives.  He 

shall be an employee of the Contractor unless otherwise approved by the Engineer. 

 

The Contractor may, at his option, designate one employee to meet the requirements of both 

positions.  However, whenever the designated employee is absent from the work site, an 

authorized individual qualified to act in a supervisory capacity on the project shall be present. 
 

TEMPORARY SUSPENSION OF WORK 
 

In accordance with Article 108-7 of the Standard Specifications, the Engineer will have the 

authority to suspend the work wholly or in part, any written order for such periods as he may 

deem necessary for any of the following reasons. 

 

1. Conditions considered unfavorable for the suitable prosecution of the work, or 

 

2. The Contractor’s failure for correct conditions unsafe for workmen or the general public, or 

 

3. The Contractor has not carried out orders given to him by the Engineer, or 

 

4. The Contractor’s failure to perform any provisions of the contract. 

 

No extension of the completion date will be allowed for the above suspensions except as may be 

provided for in Article 108-10. 
 

TRAFFIC CONTROL AND WORK ZONE SAFETY 
 

The Contractor shall maintain traffic during construction and provide, install, and maintain all 

traffic control devices in accordance with these project guidelines, the Project Special Provisions, 

North Carolina Department of Transportation Standard Specifications for Roads and Structures, 

and the current edition of the Manual of Uniform Traffic Control Devices (MUTCD). 

The Contractor shall utilize complete and proper traffic controls and traffic control devices 

during all operations.  All traffic control and traffic control devices required for any operation 

shall be functional and in place prior to the commencement of that operation.  Signs for 

temporary operations shall be removed during periods of inactivity.  The Contractor is required 

to leave the project in a manner that will be safe to the traveling public and which will not 

impede motorists. 

Traffic movements through lane closures on roads with two way traffic shall be controlled by 

flaggers stationed at each end of the work zone.  In situations where sight distance is limited, the 

Contractor shall provide additional means of controlling traffic, including, but not limited to, 

two-way radios, pilot vehicles, or additional flaggers.  Flaggers shall be competent personnel, 

adequately trained in flagging procedures, and furnished with proper safety devices and 

equipment, including, but not limited to, safety vests and stop/slow paddles. 

All personnel when working in traffic areas or areas in close proximity to traffic shall wear an 

approved safety vest, or shirt or jacket which meets the color requirements of the Manual of 

Uniform Traffic Control Devices (MUTCD). 
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The Contractor shall comply with all applicable Federal, State, and local laws, ordinances, and 

regulations governing safety, health, and sanitation, and shall provide all safeguards, safety 

devices, and protective equipment, and shall take any other needed actions, on his own 

responsibility that are reasonably necessary to protect the life and health of employees on the job 

and the safety of the public, and to protect property in connection with the performance of the 

work covered by the contract. 

Failure to comply with any of the requirements for safety and traffic control of this contract shall 

result in suspension of work as provided in sub-article 108-7(B) of the Standard Specifications. 

 

UTILITY CONFLICTS  
 

It shall be the responsibility of the Contractor to contact all affected utility owners and determine 

the precise locations of all utilities prior to beginning construction.  Utility owners shall be 

contacted a minimum of 48 hours prior to the commencement of operations.  Special care shall 

be used in working around or near existing utilities, protecting them when necessary to provide 

uninterrupted service.  In the event that any utility service is interrupted, the Contractor shall 

notify the utility owner immediately and shall cooperate with the owner, or his representative, in 

the restoration of service in the shortest time possible.  Existing fire hydrants shall be kept 

accessible to fire departments at all times. 

The Contractor shall adhere to all applicable regulations and follow accepted safety procedures 

when working in the vicinity of utilities in order to insure the safety of construction personnel 

and the public. 
 

WORKERS’ COMPENSATION INSURANCE 
 

 Pursuant to N.C.G.S. § 97-19, all contractors of the Department of Transportation are, prior to 

beginning services, required to show proof of coverage issued by a workers’ compensation 

insurance carrier, or a certificate of compliance issued by the Department of Insurance for self-

insured subcontractors stating that it has complied with N.C.G.S. § 97-93 irrespective of whether 

subcontractors have regularly in service fewer than three employees in the same business within 

the State of North Carolina, and subcontractors shall be hereinafter liable under the Workers’ 

Compensation Act for payment of compensation and other benefits to its employees for any 

injury or death due to an accident arising out of and in the course of performance of the work 

insured by the subcontractor. 
 

ERRATA 
(7-21-09) Z-4 

 

Revise the Standard Specifications for Roads and Structures July 2006 on all projects as follows: 

Division 1 

Page 1-1, replace AREA - American Railway Engineering Association with American Railway 

Engineering and Maintenance of Way Association. 

Page 1-7, remove –L- in middle of page after INVITATION TO BID and before 

LABORATORY. 
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Page 1-25, 102-16(R), move 2nd paragraph to left margin.  It is not a part of this subarticle, but 

part of the entire article. 

Division 2 

Page 2-9, Subarticle 225-1(C), 1
st
 paragraph, 2

nd
 line, last word, add a “d” to make the word 

grade become graded. 

Page 2-15, Subarticle 226-3, 5th paragraph, first line, replace the word in with the word is. 

Page 2-23, Subarticle 235-4(B)(9), at the end of the sentence, replace finished greater with 

finished grade. 

Page 2-28, Article 260-3, First paragraph, second line, remove the word foot. 

Division 3 

Page 3-13, Article 340-4, Second paragraph, change Flowable Backfill to Flowable Fill 

Division 4 

Page 4-29, Article 420-13(A) Description, change reference from Section 1082 to Article 1081-

6. 

Page 4-40 Subarticle 420-17(F) first line, change Subarticle 420-17(B) to (B) herein. 

Page 4-70, Article 442-13(B) Second sentence, change SSPC Guide 6I to SSPC Guide 6. 

Pages 4-72, 4-74, 4-76, at the top of the page, substitute the heading Section 452 with Section 

450. 

Page 4-79, at the top of the page, substitute the heading Section 450 with Section 452 

Page 4-80, change 452-7 to 452-6 at the top of the page. 

Page 4-80, change Pay Item  ___Steel Pile Retaining Walls, to Sheet Pile Retaining Walls. 

Page 4-88, 462-4, Title, Replace last word Measurement with the word PAYMENT 

Division 5 

Page 5-8, Article 501-15 Measurement and Payment, delete the 4th paragraph that begins The 

quantity of lime, measured as provided … 

Page 5-14, Article 520-11 Measurement and Payment, first paragraph, second line, delete will be. 

Division 6 

Page 6-3, Article 600-9, 2nd Paragraph on this page, replace 818-5 with 818-4. 

Pages 6-30 and 31, Subarticle 610-3(A)(13) Move 2 paragraphs from the margin to the right 

under the number (13). 

Page 6-43, Article 610-8, 4th paragraph, remove the first the 

Page 6-44, 2nd full paragraph, 1
st
 sentence, delete the first and and add transverse just before 

cross-slope control. 

Page 6-51, at the top of the page, add 610-14 on the same line, and just before the heading 

MAINTENANCE. 

Page 6-53, Article 620-4 sixth paragraph, second line; the word that should be which. 

Page 6-66, title, Replace EXISTNG with EXISTING 
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Page 6-66, Article 657-1, Description, first sentence, replace PS/AR (hot-poured rubber asphalt 

with hot applied joint sealer. 

Page 6-66, Article 657-2, replace PS/AR (Hot-Poured Rubber Asphalt with the following: 

Item Section  

Hot Applied Joint Sealer 1028-2 

Page 6-67, at the top of the page, substitute the heading Section 654 with Section 657. 

Page 6-67, Article 657-3 Construction Methods, 2nd paragraph, replace PS/AR sealant with hot 

applied joint sealer. 

Page 6-71, 660-9(B)(1), Replace the first sentence of the first paragraph with the following: 

 

Using the quantities shown in Table 660-1, apply asphalt material to the existing surface 

followed by an application of No. 78 M or lightweight aggregate. 

 

Page 6-89; Add a period at the end of the last sentence at the bottom of the page. 

Page 6-90, Article 663-5, first paragraph, first sentence, change 50oF to 50
o
F; third paragraph, 

fourth sentence change 325oF to 325
o
F. 

Division 7 

Page 7-12, at the top of the page, substitute the heading Section 710 with Section 700. 

Page 7-15, Article 710-9, 4th paragraph, last line, change 710-11(B) to 710-10(B). 

Division 8 

Page 8-13, Article 808-3, 4th Paragraph, third line, replace Eexcavation with Excavation 

Page 8-35, Article 848-2, Item: Replace Cncrete with Concrete 

Division 9 

Page 9-2, add 901-3 just before CONSTRUCTION METHODS 

Division 10 

Page 10-12, near bottom of page add (C) before Proportioning and Mixing of Modified 

Compositions, which should be bold type. 

Page 10-28, at the top of the page, substitute Section 1006 for 1005. 

Page 10-54, Subarticle 1018-2A), First line, substitute (B) for II, third line, substitute (B)(2) for 

II-b. 

Pages 10-56, 10-58, 10-60 at the top of the page, substitute Section 1018 with Section 1020. 

Page 10-84, Table 1042-1, Class 2, Maximum, change from 23r to 23. 

Page 10-84, Article 1042-2 Testing, last sentence, replace the word alterations with the word 

cycles. 

Page 10-100, Table 1056-1, replace on the line for Trapezoidal Tear Strength: 

 

Type 1 Type 2 Type 3 Type 4 
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  Class A Class B Soil Stabilization 

45 lb 75 lb -- -- 75 lb 

 

Page 10-116, Subarticle 1070-10, first paragraph, second sentence, add or just before cold-forged 

sleeve. 

Pages 10-136 through 10-147, at the top of the page, substitute Section 1074 with Section 1072. 

Page 10-157, Article 1077-11, first paragraph, change the reference from Subarticle 420-18(B) to 

Subarticle 420-17(B). 

Page 10-200, Subarticle 1080-14(B), change reference to ASTM D3359 

Page 10-211, at the top of the page, substitute Section 1081 with Section 1082. 

Page 10-229, add 1088-6 BLANK on the line above 1088-7 TUBULAR MARKERS. 

Page 10-244, add 1089-10 BLANK and 1089-11 BLANK on the lines just above 1089-12 

FLAGGER. 

Page 10-272, delete Article 1098-6 in its entirety.  Renumber Articles 1098-7 through 1098-17 as 

Articles 1098-6 through 1098-16 consecutively.   

Division 12 

Page 12-21 Add 1266-2 just before the heading MATERIALS. 

Division  14 

Page 14-33, Article 1413-6, first paragraph, first sentence, first line, replace made with paid for. 

Division 15 

 Page 15-2 add 1500-4 just before the heading WEEKEND, NIGHT AND HOLIDAY 

WORK. 

 Page 15-4, Subarticle 1505-3(A)(2), replace the 2nd line with the following:  Provide 

shielding or shoring as required under Section 150 or as required elsewhere in the 

contract. 

 Page 15-5, add 1505-6 on the same line and just before the heading MEASUREMENT AND 

PAYMENT.  (Remove the period after PAYMENT.) 

 Page 15-6, Article 1505-6(3), delete in Section 1175 and replace it with elsewhere in the 

contract. 

 Page 15-8, add 1510-4 on the same line and just before the heading MEASUREMENT AND 

PAYMENT. 

 Page 15-10, substitute BLANK for CONSTRUCTION REQUIREMENTS on the same line 

and just before 1515-4. 

 Page 15-10, substitute CONSTRUCTION REQUIREMENTS for General Requirements 

 Page 15-10, Article 1515-4, add (D) just before the bolded Fire Hydrants. 

 Page 15-13, Article 1520-3, 8th paragraph, add pipe after diameter. 
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 Page 15-22, add 1540-3 on the same line and just before the heading CONSTRUCTION 

REQUIREMENTS. 

 Page 15-28, Replace 1550-6 METHOD OF MEASUREMENT with MEASUREMENT 

AND PAYMENT. 

Division 16 

 Page 16-12, Subarticle 1632-1(C) ¼ Inch hardware cloth, change the minimum width from 

24 inches to 48 inches. 

END 

 

 

 

 

 

Project Special Provisions 
 

NOTES TO CONTRACTOR 
 

The Contractor's attention is directed to the following: 

 

The Contractor shall not close more than one lane of traffic without prior approval of the 

Engineer. 

 

Portable "Road Construction Ahead" signs may be used in lieu of post mounted signs, as directed 

by the Engineer. 

 

The Standard Specifications, Section 104-5, "Overruns and Underruns of Contract Quantities" is 

amended to exclude the item of "Borrow Excavation". 

 

No work will be allowed on Sundays or legal State Holidays without the Engineer’s prior 

approval. 

 

The Contractor will produce and test asphalt in accordance with the HMA/QMS program 

contained in the 2010 HMA/QMS Manual. 

 

Traffic Control is incidental to the various bid items. 

 

Safety Vests shall be worn by all personnel on the project at all times. 

 

The Standard Specifications, Section 610-7, "Transportation of Asphalt Mixture" is amended to 

include the following: "All covers shall extend down over the sides and back of the vehicle body 

for a distance of 12 inches and shall be securely fastened." 
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The contractor will not be allowed to use compaction equipment in the vibratory mode on any 

Type “A” and Type “B” superpave mixes. The contractor will be required to obtain densities in 

accordance with specifications. The contractor may add additional compaction equipment at his 

option in order to achieve the required densities. 

 

MINORITY BUSINESS ENTERPRISE AND WOMEN BUSINESS 

ENTERPRISE: 

(PO & MUNICIPALITIES) 
(10-16-07) (12-21-10) SP1G68 

 

Policy 

 

It is the policy of the North Carolina Department of Transportation that Minority Business 

Enterprises (MBEs) and Women Business Enterprises (WBEs) as defined in GS 136-28.4 shall 

have the equal opportunity to compete fairly for and to participate in the performance of 

contracts financed in whole or in part by State Funds. 

 

Obligation 

 

The Contractor, subcontractor, and sub-recipient shall not discriminate on the basis of race, 

religion, color, creed, national origin, sex, handicapping condition or age in the performance of 

this contract.  The Contractor shall comply with applicable requirements of GS 136-28.4 in the 

award and administration of state funded contracts.  Failure by the Contractor to comply with 

these requirements is a material breach of this contract, which may result in the termination of 

this contract or such other remedy, as the Department deems necessary. 

 

Definitions 

 

Commitment - The approved MBE/WBE participation submitted by the prime contractor during 

the bidding process.   

 

Committed MBE/WBE - Any MBE/WBE listed on the MBE/WBE commitment list approved by 

the Department at the time of bid submission or any MBE/WBE utilized as a replacement for 

a MBE/WBE firm listed on the commitment list. 

 

Department (DOT)- North Carolina Department of Transportation (See Municipality) 

 

Municipality – The entity letting the contract, when this provision refers to the Department or 

DOT, it shall mean the municipality, if applicable.  

 

Minority Business Enterprise (MBE) – A firm certified as a Disadvantaged Minority-Owned 

Business Enterprise through the North Carolina Unified Certification Program. 

 

Women Business Enterprise (WBE) – A firm certified as a Disadvantaged Women-Owned 

Business Enterprise through the North Carolina Unified Certification Program. 
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MBE/WBE – This term is used for convenience only.  Minority Business Enterprise and Women 

Business Enterprise are not interchangeable terms and the goals for either or both are not 

interchangeable. 

 

Goal - The MBE/WBE participation specified herein 

 

Letter of Intent – Written documentation of the bidder/offeror’s commitment to use a MBE/WBE 

subcontractor and confirmation from the MBE/WBE that it is participating in the contract. 

 

Manufacturer - A firm that operates or maintains a factory or establishment that produces on the 

premises the materials or supplies obtained by the Contractor. 

 

Regular Dealer - A firm that owns, operates, or maintains a store, warehouse, or other 

establishment in which the materials or supplies required for the performance of the contract are 

bought, kept in stock, and regularly sold to the public in the usual course of business.  A regular 

dealer engages in, as its principal business and in its own name, the purchase and sale or lease of 

the products in question.  A regular dealer in such bulk items as steel, cement, gravel, stone, and 

petroleum products need not keep such products in stock, if it owns or operates distribution 

equipment.  Brokers and packagers are not regarded as manufacturers or regular dealers within 

the meaning of this section. 

 

SAF Subcontract Approval Form - Form required for approval to sublet the contract. 

 

North Carolina Unified Certification Program - A program that provides comprehensive 

information to applicants for certification, such that an applicant is required to apply only once 

for a MBE/WBE certification that will be honored by all recipients of USDOT funds in the state 

and not limited to the Department of Transportation only.  The Certification Program is in 

accordance with 49 CFR Part 26. 

 

Standard Specifications – The general term comprising all directions, provisions, and 

requirements contained or referred to in the North Carolina Department of Transportation 

Standard Specifications for Roads and Structures and any subsequent revisions or additions to 

such book that are issued under the title Supplemental Specifications. 

 

Contract Goal 

 

The following goals for participation by Minority Business Enterprises and Women Business 

Enterprises are established for this contract.  

 

(A) Minority Business Enterprises (2) % 

 

(1) If the goal is more than zero, the Contractor shall exercise all necessary and 

reasonable steps to ensure that Minority Business Enterprises participate in at 

least the percent of the contract as set forth above as the goal. 

 

(2) If the goal is zero, the Contractor shall continue to recruit the MBEs and report 

the use of MBEs during the construction of the project.  A good faith effort will 

not be required with a zero goal. 
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(B) Women Business Enterprises (1) % 

 

(1) If the goal is more than zero, the Contractor shall exercise all necessary and 

reasonable steps to ensure that Women Business Enterprises participate in at least 

the percent of the contract as set forth above as the goal. 

 

(2) If the goal is zero, the Contractor shall continue to recruit the WBEs and report 

the use of WBEs during the construction of the project.  A good faith effort will 

not be required with a zero goal. 

 

Contract Requirement 

 

The approved MBE/WBE participation submitted by the Contractor shall be the Contract 

Requirement.  

 

Certified Transportation Firms Directory 

 

Real-time information about firms doing business with the Department and firms that are 

certified through North Carolina’s Unified Certification Program is available in the Directory of 

Transportation Firms.  The Directory can be accessed by the link on the Department’s homepage 

or by entering https://apps.dot.state.nc.us/vendor/directory in the address bar of your web 

browser.  Only firms identified as MBE/WBE certified in the Directory can be utilized to meet 

the contract goals.  

 

The listing of an individual firm in the Department’s directory shall not be construed as an 

endorsement of the firm’s capability to perform certain work. 

 

Listing of MBE/WBE Subcontractors in Contract 

 

Only those MBE/WBE firms with current certification are acceptable for listing in the bidder’s 

submittal of MBE/WBE participation.  The Contractor shall indicate the following required 

information: 

 

(A) If the goal is more than zero bidders, at the time the bid proposal is submitted, shall 

submit a listing of MBE/WBE participation on the appropriate form (or facsimile thereof) 

contained elsewhere in the contract documents in order for the bid to be considered 

responsive.  Bidders shall indicate the total dollar value of the MBE/WBE participation 

for the contract.  If the bidder has no MBE/WBE participation, he shall indicate this on 

the form “Listing of MBE/WBE Subcontractors” by entering the word or number zero.  

This form shall be completed in its entirety.  Blank forms will not be deemed to 

represent zero participation.  Bids submitted that do not have WBE/MBE participation 

indicated on the appropriate form will not be read publicly during the opening of bids.  

The Department will not consider these bids for award and the proposal will be returned 

to the bidder. 

 

(B) If the goal is zero, bidders at the time the bid proposal is submitted, shall enter the word 

“zero” or number “0” or if there is participation, add the value on the “Listing of 

https://apps.dot.state.nc.us/vendor/directory
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MBE/WBE Subcontractors” (or facsimile thereof) contained elsewhere in the contract 

documents.  

 

Written Documentation – Letter of Intent 

 

The bidder shall submit written documentation of the bidder/offeror’s commitment to use 

MBE/WBE subcontractors whose participation it submits to meet a contract goal and written 

confirmation from each MBE/WBE, listed in the proposal, indicating their participation in the 

contract.  This documentation shall be submitted on the Department’s form titled “Letter of 

Intent to Perform as Subcontractor”.  This letter of intent form is available at:   

http://www.ncdot.org/doh/preconstruct/ps/contracts/letterofintent.pdf.  It shall be received in the 

office of the District 3 Engineer, Attention: Michael C. Lovell no later than 12:00 Noon of the 

14th calendar day following opening of bids.   

 

If the bidder fails to submit the letter of intent from each committed MBE/WBE listed in the 

proposal indicating their participation in the contract, the MBE/WBE participation will not count 

toward meeting the goal.  

 

Counting MBE/WBE Participation Toward Meeting MBE/WBE Goal of Zero or More 

 

(A) If a firm is determined to be an eligible MBE/WBE firm, the total dollar value of the 

participation by the MBE/WBE will be counted toward the contract requirement.  The 

total dollar value of participation by a certified MBE/WBE will be based upon the value 

of work actually performed by the MBE/WBE and the actual payments to MBE/WBE 

firms by the Contractor. 

 

(B) When a MBE/WBE performs as a participant in a joint venture, the Contractor may count 

toward its MBE/WBE goal a portion of the total value of participation with the 

MBE/WBE in the joint venture, that portion of the total dollar value being a distinct 

clearly defined portion of work that the MBE/WBE performs with its forces. 

 

(C) (1) The Contractor may count toward its MBE/WBE goal only expenditures to 

MBE/WBEs that perform a commercially useful function in the work of 

a contract. A MBE/WBE performs a commercially useful function when it is 

responsible for execution of the work of the contract and is carrying out its 

responsibilities by actually performing, managing, and supervising the work 

involved.  To perform a commercially useful function, the MBE/WBE shall also 

be responsible with respect to materials and supplies used on the contract, for 

negotiating price, determining quality and quantity, ordering the material and 

installing (where applicable) and paying for the material itself.  To determine 

whether a MBE/WBE is performing a commercially useful function, the 

Department will evaluate the amount of work subcontracted, industry practices, 

whether the amount the firm is to be paid under the contract is commensurate with 

the work it is actually performing and the MBE/WBE credit claimed for its 

performance of the work, and other relevant factors. 

 

(2) A MBE/WBE may enter into subcontracts.  Work that a MBE/WBE subcontracts 

to another MBE/WBE firm may be counted toward the contract goal. Work that 

http://www.ncdot.org/doh/preconstruct/ps/contracts/letterofintent.pdf
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a MBE/WBE subcontracts to a non-MBE/WBE firm does not count toward the 

contract goal. If a MBE/WBE contractor or subcontractor subcontracts 

a significantly greater portion of the work of the contract than would be expected 

on the basis of standard industry practices, the MBE/WBE shall be presumed not 

to be performing a commercially useful function.  The MBE/WBE may present 

evidence to rebut this presumption to the Department for commercially useful 

functions.  The Department’s decision on the rebuttal of this presumption will be 

final. 

 

(3) The following factors will be used to determine if a MBE/WBE trucking firm is 

performing a commercially useful function. 

 

(a) The MBE/WBE shall be responsible for the management and supervision 

of the entire trucking operation for which it is responsible on a particular 

contract, and there shall not be a contrived arrangement for the purpose of 

meeting MBE/WBE goals. 

 

(b) The MBE/WBE shall itself own and operate at least one fully licensed, 

insured, and operational truck used on the contract. 

 

(c) The MBE/WBE receives credit for the total value of the transportation 

services it provides on the contract using trucks it owns, insures, and 

operates using drivers it employs. 

 

(d) The MBE/WBE may lease trucks from another MBE/WBE firm, including 

an owner-operator who is certified as a MBE/WBE. The MBE/WBE who 

leases trucks from another MBE/WBE receives credit for the total value of 

the transportation services the lessee MBE/WBE provides on the contract. 

 

(e) The MBE/WBE may also lease trucks from a non-MBE/WBE firm, 

including from an owner-operator.  The MBE/WBE who leases trucks 

from a non-MBE/WBE is entitled to credit for the total value of 

transportation services provided by non-MBE/WBE lessees not to exceed 

the value of transportation services provided by MBE/WBE-owned trucks 

on the contract.  Additional participation by non-MBE/WBE lessees 

receives credit only for the fee or commission it receives as a result of the 

lease arrangement.  The value of services performed under lease 

agreements between the MBE/WBE and Contractor will not count towards 

the contract requirement. 

 

 

(f) For purposes of this paragraph, a lease shall indicate that the MBE/WBE 

has exclusive use of and control over the truck.  This does not preclude the 

leased truck from working for others during the term of the lease with the 

consent of the MBE/WBE, so long as the lease gives the MBE/WBE 

absolute priority for use of the leased truck. Leased trucks shall display the 

name and identification number of the MBE/WBE.   
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(D) A contractor may count toward its MBE/WBE goals 60 percent of its expenditures for 

materials and supplies required to complete the contract and obtained from MBE/WBE 

regular dealer and 100 percent of such expenditures to a MBE/WBE manufacturer. 

 

(E) A contractor may count toward its MBE/WBE goals the following expenditures to 

MBE/WBE firms that are not manufacturers or regular dealers: 

 

(1) The fees or commissions charged by a MBE/WBE firm for providing a bona fide 

service, such as professional, technical, consultant, or managerial services, or for 

providing bonds or insurance specifically required for the performance of a DOT-

assisted contract, provided the fees or commissions are determined to be 

reasonable and not excessive as compared with fees and commissions customarily 

allowed for similar services. 

 

(2) The fees or commissions charged for assistance in the procurement of the 

materials and supplies, or for transportation charges for the delivery of materials 

or supplies required on a job site (but not the cost of the materials and supplies 

themselves), provided the fees are not from a manufacturer or regular dealer and 

provided the fees are determined to be reasonable and not excessive as compared 

with fees customarily allowed for similar services. 

 

Good Faith Effort for Projects with Goals more than Zero 

 

If the MBE/WBE participation submitted in the bid by the apparent lowest responsive bidder 

does not meet or exceed the MBE/WBE contract goals, the apparent lowest responsive bidder 

shall submit to the Division Project Manager documentation of its good faith efforts made to 

reach each contract goal.  One complete set and 9 copies of this information shall be received in 

the office of the Division Project Manager no later than 12:00 Noon of the 6th calendar day 

following opening of bids.  Where the information submitted includes repetitious solicitation 

letters it will be acceptable to submit a representative letter along with a distribution list of the 

firms that were solicited.  Documentation of MBE/WBE quotations shall be a part of the good 

faith effort submittal as necessary to demonstrate compliance with the factors listed below which 

the Department considers in judging good faith efforts.  This documentation may include written 

subcontractor quotations, telephone log notations of verbal quotations, or other types of 

quotation documentation. 

 

The following factors will be used to determine if the bidder has made adequate good faith 

effort:  

 

(A)  Whether the bidder attended any pre-bid meetings that were scheduled by the Department 

to inform MBE/WBEs of subcontracting opportunities. 

 

(B) Whether the bidder provided solicitations through all reasonable and available means 

(e.g. advertising in newspapers owned and targeted to the MBE/WBEs at least 

10 calendar days prior to bid opening).  Whether the bidder provided written notice to all 

MBE/WBEs listed in the NCDOT Directory of Transportation Firms, within the 

Divisions and surrounding Divisions where the project is located, that specialize in the 

areas of work (as noted in the MBE/WBE Directory) that the bidder will be subletting. 
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(C) Whether the bidder followed up initial solicitations of interests by contacting 

MBE/WBEs to determine with certainty whether they were interested.  If a reasonable 

amount of MBE/WBEs within the targeted Divisions do not provide an intent to quote or 

no MBE/WBEs specialize in the subcontracted areas, the bidder shall notify MBE/WBEs 

outside of the targeted Divisions that specialize in the subcontracted areas, and call the 

Director of Business and Opportunity Workforce Development to give notification of the 

bidder's inability to get MBE/WBE quotes.   

 

(D) Whether the bidder selected portions of the work to be performed by MBE/WBEs in 

order to increase the likelihood of meeting the contract goals.  This includes, where 

appropriate, breaking out contract work items into economically feasible units to 

facilitate MBE/WBE participation, even when the bidder might otherwise perform these 

work items with its own forces. 

 

(E) Whether the bidder provided interested MBE/WBEs with adequate and timely 

information about the plans, specifications and requirements of the contract. 

 

(F) Whether the bidder negotiated in good faith with interested MBE/WBEs without 

rejecting them as unqualified without sound reasons based on a thorough investigation of 

their capabilities.  Any rejection should be noted in writing with a description as to why 

an agreement could not be reached.  

 

(G) Whether quotations were received from interested MBE/WBE firms but rejected as 

unacceptable without sound reasons why the quotations were considered unacceptable.   

 

(H) Whether the bidder specifically negotiated with subcontractors to assume part of the 

responsibility to meet the contract MBE/WBE goals when the work to be sublet includes 

potential for MBE/WBE participation. 

 

(I) Whether the bidder made any efforts and/or offered assistance to interested MBE/WBEs 

in obtaining the necessary equipment, supplies, materials, insurance, and/or bonding to 

satisfy the work requirements in the bid proposal. 

 

(J) Any other evidence that the bidder submits which show that the bidder has made 

reasonable good faith efforts to meet the contract goal. 

 

If a bidder is the apparent lowest responsive bidder on more than one project within the same 

letting located in the same geographic area of the state, as a part of the good faith effort the 

Department will consider allowing the bidder to combine the MBE participation as long as the 

MBE overall goal value of the combined projects is achieved. 

 

If a bidder is the apparent lowest responsive bidder on more than one project within the same 

letting located in the same geographic area of the state, as a part of the good faith effort the 

Department will consider allowing the bidder to combine the WBE participation as long as the 

WBE overall goal value of the combined projects is achieved. 
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If the Department does not award the contract to the apparent lowest responsive bidder, the 

Department reserves the right to award the contract to the next lowest responsive bidder that can 

satisfy the Department that the contract goal can be met or that adequate good faith efforts have 

been made to meet the goal. 

 

MBE/WBE Replacement 

 

The Contractor shall not terminate a committed MBE/WBE subcontractor for convenience or 

perform the work with its own forces or those of an affiliate.  If the Contractor fails to 

demonstrate reasonable efforts to replace a committed MBE/WBE firm that does not perform as 

intended with another committed MBE/WBE firm or completes the work with its own forces 

without the District 3 Engineer’s approval, the Contractor may be disqualified from further 

bidding for a period of up to 6 months. 

 

The Contractor shall comply with the following for replacement of committed MBE/WBE. 

 

(A) Performance Related Replacement 
 

When a MBE/WBE is terminated or fails to complete its work on the contract for any 

reason, the Contractor shall take all necessary, reasonable steps to replace the MBE/WBE 

subcontractor with another MBE/WBE subcontractor to perform at least the same amount 

of work as the MBE/WBE that was terminated.  The Contractor is encouraged to first 

attempt to find another MBE/WBE firm to do the same work as the MBE/WBE that was 

being terminated. 

 

To demonstrate necessary, reasonable good faith efforts, the Contractor shall document 

the steps they have taken to replace any MBE/WBE subcontractor who is unable to 

perform successfully with another MBE/WBE subcontractor.  Such documentation shall 

include but not be limited to the following: 

 

(1) Copies of written notification to MBE/WBEs that their interest is solicited in 

subcontracting the work defaulted by the previous MBE/WBE subcontractor or in 

subcontracting other items of work in the contract. 

 

(2) Efforts to negotiate with MBE/WBEs for specific subbids including, at 

a minimum: 

 

(a) The names, addresses, and telephone numbers of MBE/WBEs who were 

contacted. 

 

(b) A description of the information provided to MBE/WBEs regarding the 

plans and specifications for portions of the work to be performed.  

 

(3) For each MBE/WBE contacted but rejected as unqualified, the reasons for the 

Contractor’s conclusion. 

 

(4) Efforts made to assist the MBE/WBEs contacted, if needed, in obtaining bonding 

or insurance required by the Contractor. 
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(B) Decertification Replacement 

 

(1) When a committed MBE/WBE is decertified by the Department after a Request 

for Subcontract has been received by the Department, the Department will not 

require the Prime Contractor to solicit replacement MBE/WBE participation equal 

to the remaining work to be performed by the decertified firm.  The participation 

equal to the remaining work performed by the decertified firm will count toward 

the contract requirement. 

 

(2) When a committed MBE/WBE is decertified prior to the Department receiving a 

Request for Subcontract for the named MBE/WBE firm, the Prime Contractor 

shall take all necessary and reasonable steps to replace the MBE/WBE 

subcontractor with another MBE/WBE subcontractor to perform at least the same 

amount of work to meet the contract goal or demonstrate that it has made a good 

faith effort to do so. 

 

Changes in the Work 

 

When the Engineer makes changes that result in the reduction or elimination of work to be 

performed by a committed MBE/WBE, the Contractor will not be required to seek additional 

participation.  When the Engineer makes changes that result in additional work to be performed 

by a MBE/WBE based upon the Contractor’s commitment, the MBE/WBE shall participate in 

additional work to the same extent as the MBE/WBE participated in the original contract work.   

 

When the Engineer makes changes that result in extra work, which has more than a minimal 

impact on the contract amount, the Contractor shall seek additional participation by MBE/WBEs 

unless otherwise approved by the Engineer.  

 

When the Engineer makes changes that result in an alteration of plans or details of construction 

and a portion or all of work had been expected to be performed by a committed MBE/WBE, the 

Contractor shall seek participation by MBE/WBEs unless otherwise approved by the Engineer. 

 

When the Contractor requests changes in the work that result in the reduction or elimination of 

work that the Contractor committed to be performed by a MBE/WBE, the Contractor shall seek 

additional participation by MBE/WBEs equal to the reduced MBE/WBE participation caused by 

the changes. 

 

Reports 

 

A Subcontract Approval Form shall be submitted for all work which is to be performed by a 

MBE/WBE subcontractor, both committed and non-committed subcontractors.  The Department 

reserves the right to require copies of actual subcontract agreements involving MBE/WBE 

subcontractors. 

 

Within 30 (thirty) calendar days of entering an agreement with a MBE/WBE for materials, 

supplies or services, not otherwise documented by a Request for Subcontract as specified above, 
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the Contractor shall furnish the Engineer a copy of the agreement. The documentation should 

also indicate the percentage (60% or 100%) of expenditures claimed for MBE/WBE credit. 

 

All certifications will be considered a part of the project records, and consequently will be 

subject to penalties under State Law associated with falsifications of records related to projects. 

 

Commitment 

 

MBE/WBE firms submitted with the Letter of Intent to participate in the work shall be used 

unless otherwise approved by the Department.  Provisions for replacement of MBE/WBE firms 

are included in this provision. 

 

Reporting MBE/WBE Participation 

 

(A) The Contractor shall provide the Engineer with an accounting of payments made to 

MBE/WBE firms, including material suppliers, contractors at all levels (prime, 

subcontractor, or second tier subcontractor).  This accounting shall be furnished to the 

Engineer for any given month by the end of the following month.  Failure to submit this 

information accordingly may result in the following action:  

 

(1) Withholding of money due in the next partial pay estimate; or  

 

(2) Removal of an approved contractor from the prequalified bidders list or the 

removal of other entities from the approved subcontractors list.   

 

(B) The Contractor shall report the accounting of payments on the Department’s MBE/WBE 

Subcontractor Payment Information Form DBE-IS, which is available at 

http://www.ncdot.org/doh/forms/files/DBE-IS.xls.  This shall be reported to the District 3 

Engineer. 

 

(C) Contractors reporting transportation services provided by non-MBE/WBE lessees shall 

evaluate the value of services provided during the month of the reporting period only. 

 

Prior to payment of the final estimate, the Contractor shall furnish an accounting of total 

payment to each MBE/WBE.  A responsible fiscal officer of the payee contractor, subcontractor, 

or second tier subcontractor who can attest to the date and amounts of the payments shall certify 

that the accounting is correct.  

 

While each contractor (prime, subcontractor, 2nd tier subcontractor) is responsible for accurate 

accounting of payments to MBE/WBEs, it shall be the prime contractor’s responsibility to report 

all monthly and final payment information in the correct reporting manner.  

 

Because NCDOT funding is being used to fund this project, failure on the part of the Contractor 

to submit the required information in the time frame specified may result in the disqualification 

of that contractor and any affiliate companies from further bidding on any NCDOT funded 

projects until the required information is submitted. 

 

http://www.ncdot.org/doh/forms/files/DBE-IS.xls
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Because NCDOT funding is being used to fund this project, failure on the part of any 

subcontractor to submit the required information in the time frame specified may result in the 

disqualification of that contractor and any affiliate companies from further working on any State 

or Federally funded projects until the required information is submitted. 

 

Failure to Meet Contract Requirements 

 

Failure to meet contract requirements in accordance with Article 102-16(J) of the Standard 

Specifications may be cause to disqualify the Contractor. 

COOPERATION WITH STATE FORCES AND OTHER 

CONTRACTORS 
 

The Contractor must cooperate with State forces and other contractors working within the limits 

of this project as directed by the Engineer. 
 

DAMAGE TO EXISTING PAVEMENT, BASE, SUBGRADE, AND 

PROPOSED PAVEMENT 
 

In addition to the requirements of the Standard Specifications concerning this subject, the 

Contractor is cautioned that he will be held responsible for all damages to the pavement, base, 

and subgrade caused by his operations, including but not limited to, rutting and shoving of the 

existing or proposed pavement and yielding or rutting of the existing base and subgrade. 

 

The Contractor is cautioned to limit the weight of his equipment and the frequency of hauls so as 

to not damage the existing pavement, base, subgrade and the proposed pavement. 

 

Any subgrade or base failures which the Contractor finds prior to the beginning of his operations 

or during the conditioning of the existing base are to be brought to the attention of the Engineer 

in writing.  Repairs to those areas will be made by DOT forces.  Once these deficient areas have 

been repaired, the requirements of this Special Provision will fully apply. 

 

DRIVEWAYS AND PRIVATE PROPERTY 
 

The Contractor shall maintain access to driveways for all residents and property owners 

throughout the life of the project. 

 

The Contractor shall not perform work for private citizens or agencies in conjunction with this 

project or within the project limits of this contract.  Any driveway paved by a Contractor which 

ties into a NCDOT system road being paved by the Contractor must be paved either prior to the 

road paving project or after its completion. 
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NOTIFICATION OF OPERATIONS 
 

The Contractor shall notify the Engineer one week in advance of beginning work on this project.  

The Contractor shall give the Engineer sufficient notice of all operations for any sampling, 

inspection or acceptance testing required.  It should be noted that grading, draining, and 

stabilizing operations on the subject routes will be performed by Departmental Forces.  All 

routes may not be available by the above listed date. 
 

PLAN, DETAIL AND QUANTITY ADJUSTMENTS 
 

The Department reserves the right to make, at any time during the progress of the work, such 

alterations in plans or the details of construction as may be found necessary or desirable by the 

Engineer to complete the project. 
 

PLANT AND PEST QUARANTINES 
(Imported Fire Ant, Gypsy Moth, Witchweed, And Other Noxious Weeds) 

(3-18-03) Z-04a 
 

Within quarantined area 

 

This project may be within a county regulated for plant and/or pests.  If the project or any part of 

the Contractor's operations is located within a quarantined area, thoroughly clean all equipment 

prior to moving out of the quarantined area.  Comply with federal/state regulations by obtaining 

a certificate or limited permit for any regulated article moving from the quarantined area. 

 

Originating in a quarantined county 

 

Obtain a certificate or limited permit issued by the N.C. Department of Agriculture/United States 

Department of Agriculture.  Have the certificate or limited permit accompany the article when it 

arrives at the project site. 

 

Contact 

 

Contact the N.C. Department of Agriculture/United States Department of Agriculture at 1-800-

206-9333, 919-733-6932, or http://www.ncagr.com/plantind/ to determine those specific project 

sites located in the quarantined area or for any regulated article used on this project originating in 

a quarantined county. 

 

Regulated Articles Include 

 

1. Soil, sand, gravel, compost, peat, humus, muck, and decomposed manure, separately or with 

other articles.  This includes movement of articles listed above that may be associated with 

cut/waste, ditch pulling, and shoulder cutting. 

2. Plants with roots including grass sod. 

3. Plant crowns and roots. 

4. Bulbs, corms, rhizomes, and tubers of ornamental plants. 

5. Hay, straw, fodder, and plant litter of any kind. 

6. Clearing and grubbing debris. 

7. Used agricultural cultivating and harvesting equipment. 
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8. Used earth-moving equipment. 

9. Any other products, articles, or means of conveyance, of any character, if determined by an 

inspector to present a hazard of spreading imported fire ant, gypsy moth, witchweed or other 

noxious weeds. 
 

SUBSURFACE INFORMATION 
(7-1-95) SP1 G112 
 

There is no subsurface information available on this project.  The Contractor shall make his own 

investigation of subsurface conditions. 
 

MAINTENANCE OF PROJECT 
 

The Contractor shall be responsible for maintaining the project as directed by Section 104-10 in 

the Standard Specifications. 
 

PRECONSTRUCTION CONFERENCE 
 

In accordance with Section 108-3 of the Standard Specifications, a preconstruction conference 

will be required prior to beginning work. 
 

PROSECUTION AND PROGRESS 
 

The Contractor shall pursue the work diligently with workmen in sufficient numbers, abilities, 

and supervision, and with equipment, materials, and methods of construction as may be required 

to complete the work described in the contract by the completion date and in accordance with 

Section 108 of the Standard Specifications. 

 

Work shall only be performed when weather and visibility conditions allow safe operations. 

 
The Contractor shall temporarily remove his equipment from the travelway for emergency 
vehicles and school buses as directed by the Engineer. 
 

ASPHALT PAVEMENTS - SUPERPAVE: 
(7-18-06)(Rev 8-16-11) SP6 R01 

 

Revise the 2006 Standard Specifications as follows: 

 

Page 6-2, Article 600-9 Measurement and Payment, delete the second paragraph. 

 

Page 6-12, Subarticle 609-5(C)(2), Required Sampling and Testing Frequencies, first partial paragraph at the 

top of the page, delete last sentence and replace with the following: 

 

If the Engineer allows the mix to remain in place, payment will be made in accordance with Article 105-3. 

 

Page 6-12, Subarticle 609-5(C)(2), Quality Control Minimum Sampling and Testing Schedule, first 

paragraph, delete and replace with the following: 
 

Sample and test the completed mixture from each mix design per plant per year at the following minimum frequency 

during mix production: 

 

Second paragraph, delete the fourth sentence and replace with the following: 
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When daily production of each mix design exceeds 100 tons and a regularly scheduled full test series random 

sample location for that mix design does not occur during that day’s production, perform at least one partial test 

series consisting of Items A and B in the schedule below. 

 

Page 6-12, Subarticle 609-5(C)(2)(c) Maximum Specific Gravity, add after  

(AASHTO T 209): 
 

or ASTM D2041 

 

Page 6-13, last line and on page and Page 6-14, Subarticle 609-5(C)(2)(e) Tensile Strength Ratio (TSR), add a 

heading before the first paragraph as follows: 
 

(i) Option 1 

 

Insert the following immediately after the first paragraph: 

 

(ii) Option 2 

 
Mix sampled from truck at plant with one set of specimens prepared by the Contractor and then tested jointly by QA 

and QC at a mutually agreed upon lab site within the first 7 calendar days after beginning production of each new 

mix design. 

 

Second paragraph, delete and replace with the following: 
 

Test all TSR specimens required by either option noted above on either a recording test press or a test press that 

maintains the peak load reading after the specimen has broken. 

 

Subarticle 609-5(C)(3) Control Charts, delete the second sentence of the first paragraph and replace with the 

following: 
 

For mix incorporated into the project, record full test series data from all regularly scheduled random samples or 

directed samples that replace regularly scheduled random samples, on control charts the same day the test results are 

obtained. 

 

Page 6-15, Subarticle 609-5(C)(3) Control Charts, first paragraph on this page, delete the last sentence and 

substitute the following: 
 

Denote the moving average control limits with a dash green line and the individual test limits with a dash red line. 

 

Page 6-15, Subarticle 609-5(C)(3)(a), (b) and (c), replace (a) (b) and (c) with the following: 

 
(a) A change in the binder percentage, aggregate blend, or Gmm is made on the JMF, or 

 

(b) When the Contractor elects to stop or is required to stop production after one or two moving average 

values, respectively, fall outside the moving average limits as outlined in Subarticle 609-5(C)(6), or 

 

(c) If failure to stop production after two consecutive moving averages exceed the moving average limits 

occurs, but production does stop at a subsequent time, re-establish a new moving average beginning at the 

actual production stop point. 

 

Page 6-15, Subarticle 609-5(C)(4) Control Limits, replace the first paragraph and the CONTROL LIMITS 

Table on page 6-16 with the following: 
 

The following are established as control limits for mix production.  Apply the individual limits to the individual test 

results.  Control limits for the moving average limits are based on a moving average of the last 4 data points.  Apply 

all control limits to the applicable target source. 
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CONTROL LIMITS 

Mix Control Criteria Target Source 
Moving Average 

Limit 
Individual Limit 

2.36 mm Sieve JMF ±4.0 % ±8.0 % 

0.075 mm Sieve JMF ±1.5 % ±2.5 % 

Binder Content JMF ±0.3 % ±0.7 % 

VTM @ Ndes JMF ±1.0 % ±2.0 % 

VMA @ Ndes Min. Spec. Limit Min Spec. Limit -1.0% 

P0.075/ Pbe Ratio 1.0 ±0.4 ±0.8 

%Gmm @ Nini Max. Spec. Limit N/A +2.0% 

TSR Min. Spec. Limit N/A - 15% 

 

Page 6-16, Subarticle 609-5(C)(5) Warning Bands, delete this subarticle in its entirety. 

 

Pages 6-16 through 6-19, Subarticle 609-5(C)(6), delete the word "warning" and replace with the words 

"moving average". 

 

Page 6-16, Subarticle 609-5(C)(6) Corrective Actions, first paragraph, first sentence, delete and replace with 

the following: 

 

Immediately notify the Engineer when moving averages exceed the moving average limits. 

 

Page 6-17, Subarticle 609-5(C)(6) Corrective Actions, delete the third full paragraph and replace with the 

following: 
 

Failure to stop production when required due to an individual mix test not meeting the specified requirements will 

subject all mix from the stop point tonnage to the point when the next individual test is back on or within the moving 

average limits, or to the tonnage point when production is actually stopped, whichever occurs first, to being 

considered unacceptable. 

 

Sixth full paragraph, delete the first, second, and third sentence and replace with the following: 

 

Immediately notify the Engineer when any moving average value exceeds the moving average limit.  If two 

consecutive moving average values for any one of the mix control criteria fall outside the moving average limits, 
cease production of that mix, immediately notify the Engineer of the stoppage, and make adjustments.  The 

Contractor may elect to stop production after only one moving average value falls outside the moving average 

limits. 

 

Page 6-18, Subarticle 609-5(C)(6) Corrective Actions, second full paragraph, delete and replace with the 

following: 

 

If the process adjustment improves the property in question such that the moving average after four additional tests 

is on or within the moving average limits, the Contractor may continue production with no reduction in payment. 

 

Page 6-18, Subarticle 609-5(C)(6) Corrective Actions, delete the third and fourth full paragraphs, including 

the Table for Payment for Mix Produced in the Warning Bands and substitute the following: 
 

If the adjustment does not improve the property in question such that the moving average after four additional 

individual tests is outside the moving average limits, the mix will be evaluated for acceptance in accordance with 

Article 105-3.  Reduced payment for or removal of the mix in question will be applied starting from the plant sample 

tonnage at the stop point to the sample tonnage when the moving average is on or within the moving average limits.  

In addition, any mix that is obviously unacceptable will be rejected for use in the work. 
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Page 6-19, Subarticle 609-5(C)(6) Corrective Actions, first paragraph, delete and replace with the following: 

 

Failure to stop production and make adjustments when required due to two consecutive moving average values 

falling outside the moving average limits will subject all mix produced from the stop point tonnage to the tonnage 

point when the moving average is back on or within the moving average limits or to the tonnage point when 

production is actually stopped, whichever occurs first, to being considered unacceptable.  Remove this material and 
replaced with materials that comply with the Specifications at no additional costs to the Department, unless 

otherwise approved.  Payment will be made for the actual quantities of materials required to replace the removed 

quantities, not to exceed the original amounts. 

 

Page 6-20, Subarticle 609-5(D)(1) General, delete the third full paragraph, and replace with the following: 

 

Perform the sampling and testing at the minimum test frequencies as specified above.  Should the density testing 

frequency fail to meet the minimum frequency as specified above, all mix without the required density test 

representation will be considered unsatisfactory.  If the Engineer allows the mix to remain in place, payment will be 

made in accordance with Article 105-3. 

 

Page 6-22, Subarticle 609-5(D)(4) Nuclear Gauge Density Procedures, third paragraph, insert the following as 

the second sentence: 

 

Determine the Daily Standard Count in the presence of the QA Roadway Technician or  

QA Nuclear Gauge Technician on days when a control strip is being placed. 

 

Page 6-23, Subarticle 609-5(D)(5) Limited Production Procedure, delete the first paragraph including (a), (b), 

(c) and substitute the following: 
 

Proceed on limited production when, for the same mix type and on the same contract, one of the following 

conditions occur (except as noted in the first paragraph below). 

 
(a) Two consecutive failing lots, except on resurfacing* 

(b) Three consecutive failing lots on resurfacing* 

(c) Two consecutive failing nuclear control strips. 

 

* Resurfacing is defined as the first new uniform layer placed on an existing pavement. 

 

Page 6-25, Article 609-6 QUALITY ASSURANCE, DENSITY QUALITY ASSURANCE, insert the following 

items after item (E): 

 

(F) By retesting Quality Control core samples from control strips (either core or nuclear) at a frequency of 

100% of the frequency required of the Contractor; 

 
(G) By observing the Contractor perform all standard counts of the Quality Control nuclear gauge prior to 

usage each nuclear density testing day; or 

 

(H) By any combination of the above. 

 

Page 6-28, Subarticle 610-3(A) Mix Design-General, delete the fourth and fifth paragraphs and replace with 

the following: 
 

Reclaimed Asphalt Pavement (RAP) or Reclaimed Asphalt Shingles (RAS) may be incorporated into asphalt plant 

mixes in accordance with Article 1012-1 and the following applicable requirements. 

 
Reclaimed asphalt pavement (RAP) may constitute up to 50% of the total material used in recycled mixtures, except 

for mix Type S 12.5D, Type S 9.5D, and mixtures containing reclaimed asphalt shingle material (RAS).  Reclaimed 

asphalt shingle (RAS) material may constitute up to 6% by weight of total mixture for any mix.  When both RAP 

and RAS are used, do not use a combined percentage of RAS and RAP greater than 20% by weight of total mixture, 

unless otherwise approved. When the percent of binder contributed from RAS or a combination of RAS and RAP 
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exceeds 20% but not more than 30% of the total binder in the completed mix, the virgin binder PG grade shall be 

one grade below (both high and low temperature grade) the binder grade specified in Table 610-2 for the mix type, 

unless otherwise approved.  When the percent of binder contributed from RAS or a combination of RAS and RAP 

exceeds 30% of the total binder in the completed mix, the Engineer will establish and approve the virgin binder PG 

grade. Use approved methods to determine if any binder grade adjustments are necessary to achieve the performance 

grade for the specified mix type. 
 

For Type S 12.5D and Type S 9.5D mixes, the maximum percentage of reclaimed asphalt material is limited to 20% 

and shall be produced using virgin asphalt binder grade PG 76-22.  For all other recycled mix types, the virgin 

binder PG grade shall be as specified in  

Table 610-2A for the specified mix type. 

 

When the percentage of RAP is greater than 20% but not more than 30% of the total mixture, use RAP meeting the 

requirements for processed or fractionated RAP in accordance with the requirements of Article 1012-1. 

 

When the percentage of RAP is greater than 30% of the total mixture, use an approved stockpile of RAP in 

accordance with Subarticle 1012-1(C). Use approved test methods to determine if any binder grade adjustments are 

necessary to achieve the performance grade for the specified mix type.  The Engineer will establish and approve the 
virgin asphalt binder grade to be used. 
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Page 6-34, Subarticle 610-3(C) Job Mix Formula, delete Table 610-2 and associated notes and replace with 

the following: 
 

TABLE 610-2 

SUPERPAVE MIX DESIGN CRITERIA 

Mix 

Type 

 

Design 

ESALs 

Millions 

(a) 

Binder 

PG 

Grade 

(b) 

Compaction 

Levels No. 

Gyrations 

@ 

Max. 

Rut 

Depth 

(mm) 

Volumetric Properties (c) 

Nini Ndes  
VMA 

% 

Min. 

VTM 

% 

VFA 

Min. - 

Max. 

%Gmm 

@ Nini 

S-4.75A(e) < 0.3 64 -22 6 50 ----- 20.0 7.0 - 15.0 ----- ----- 

SF-9.5A < 0.3 64 -22 6 50 11.5 16.0 3.0 - 5.0 70 - 80  91.5 

S-9.5B 0.3 - 3 64 -22 7 65 9.5 15.5 3.0 - 5.0 65 - 80  90.5 

S-9.5C 3 - 30 70 -22 7 75 6.5 15.5 3.0 - 5.0 65 - 78  90.5 

S-9.5D > 30 76 -22 8 100 4.5 15.5 3.0 - 5.0 65 - 78  90.0 

S-12.5C 3 - 30 70 -22 7 75 6.5 14.5 3.0 - 5.0 65 - 78  90.5 

S-12.5D > 30 76 -22 8 100 4.5 14.5 3.0 - 5.0 65 - 78  90.0 

I-19.0B < 3 64 -22 7 65 ----- 13.5 3.0 - 5.0 65 - 78  90.5 

I-19.0C 3 - 30 64 -22 7 75 ----- 13.5 3.0 - 5.0 65 - 78  90.0 

I-19.0D > 30 70 -22 8 100 ----- 13.5 3.0 - 5.0 65 - 78  90.0 

B-25.0B < 3 64 -22 7 65 ----- 12.5 3.0 - 5.0 65 - 78  90.5 

B-25.0C > 3 64 -22 7 75 ----- 12.5 3.0 - 5.0 65 - 78  90.0 

 

 Design Parameter  Design Criteria 

All Mix 
Types 

1. Dust to Binder Ratio (P0.075 / Pbe)  0.6 – 1.4 

2. Retained Tensile Strength (TSR) 

(AASHTO T283 Modified) 

 85% Min. (d) 

Notes: (a) Based on 20 year design traffic. 

 (b) Volumetric Properties based on specimens compacted to Ndes as modified by the Department. 

 (c) AASHTO T 283 Modified (No Freeze-Thaw cycle required).  TSR for 
  Type S 4.75A, Type B 25.0B, and Type B 25.0C mixes is 80% minimum. 

 (d) Mix Design Criteria for Type S 4.75A may be modified subject to the approval of the Engineer. 
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Page 6-34, Insert the following immediately after Table 610-2: 

 

TABLE 610-2A 

SUPERPAVE MIX DESIGN CRITERIA 

 Percentage of RAP in Mix 

 Category 1 Category 2 Category 3 

Mix Type % RAP ≤20% 20.1% ≤ %RAP ≤ 30.0% %RAP > 30.0% 

All A and B Level Mixes, 
I19.0C, B25.0C 

PG 64 -22 PG 64 -22 TBD 

S9.5C, S12.5C, I19.0D PG 70 -22 PG 64-22 TBD 

S 9.5D and S12.5D PG 76-22 N/A N/A 

 
Note: (1) Category 1 RAP has been processed to a maximum size of 2 inches. 

(2) Category 2 RAP has been processed to a maximum size of one inch by either crushing and or 

screening to reduce variability in the gradations. 

(3) Category 3 RAP has been processed to a maximum size of one inch, fractionating the RAP 
into 2 or more sized stockpiles 

 

Page 6-35, Table 610-3 delete and replace with the following: 

 

TABLE 610-3 

ASPHALT PLACEMENT- MINIMUM TEMPERATURE REQUIREMENTS 

Asphalt Concrete Mix Type 
Minimum Air 

Temperature 
Minimum Surface 

Temperature 

ACBC, Type B 25.0B, C, B 37.5C 35 F 35 F 

ACIC, Type I 19.0B, C, D 35 F 35 F 

ACSC, Type S 4.75A, SF 9.5A, S 9.5B 40 F  50 F* 

ACSC, Type S 9.5C, S 12.5C 45 F 50 F 

ACSC, Type S 9.5D, S 12.5D 50 F 50 F 
 

 * 35 F if surface is soil or aggregate base for secondary road construction. 
 

Page 6-44, Article 610-8 SPREADING AND FINISHING, third full paragraph, replace the first sentence with 

the following: 

 

Use the 30 foot minimum length mobile grade reference system or the non-contacting laser or sonar type ski with at 

least four referencing stations mounted on the paver at a minimum length of 24 feet to control the longitudinal 

profile when placing the initial lanes and all adjacent lanes of all layers, including resurfacing and asphalt in-lays, 

unless otherwise specified or approved. 

 

Page 6-45, Article 610-8 SPREADING AND FINISHING delete the third paragraph on  

page 6-45 and replace with the following: 
 

Use a Material Transfer Vehicle (MTV) when placing all asphalt concrete plant mix pavements which require the 

use of asphalt binder grade PG 76-22 and for all types of OGAFC, unless otherwise approved.  Use a MTV for all 

surface mix regardless of binder grade placed on Interstate and US routes that have four or more lanes and median 

divided.  Where required above, utilize the MTV when placing all full width travel lanes and collector lanes.  Use 

MTV for all ramps, loops, -Y- line travel lanes, full width acceleration and deceleration lanes, and full width turn 

lanes that are greater than 1,000 feet in length. 
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Page 6-50, Article 610-13 DENSITY ACCEPTANCE, delete the second paragraph and replace with the 

following: 

 

As an exception, when the first layer of mix is a surface course and is being placed directly on an unprimed 

aggregate or soil base, the layer will be included in the "Other" construction category. 

 

Page 6-50, Article 610-13 DENSITY ACCEPTANCE, delete the formula and description in the middle of the 

page and replace with the following: 

 

PF = 100 – 10(D)1.465 

Where:  PF = Pay Factor  (computed to 0.1%) 

    D = the deficiency of the lot average density, 

   not to exceed 2.0% 

 

Page 6-51, Article 610-15 MEASUREMENT AND PAYMENT, fourth paragraph, delete and replace with the 

following: 

Furnishing asphalt binder will be paid for as provided in Article 620-4. 

 

Page 6-53, Article 620-4 MEASUREMENT AND PAYMENT, modify as follows: 

 

First Paragraph, delete and replace with the following: 

 

Asphalt Binder for Plant Mix and Polymer Modified Asphalt Binder for Plant Mix will be measured and paid for as 

the theoretical number of tons required by the applicable job mix formula based on the actual number of tons of 

plant mix completed and accepted on the job.  

 

Second paragraph, delete entire paragraph. 

 

Sixth paragraph, delete the last sentence. 
 

Seventh paragraph, delete the paragraph and replace with the following: 

 

The adjusted contract unit price will then be applied to the theoretical quantity of asphalt binder authorized for use in 

the plant mix placed during the partial payment period involved, except that where recycled plant mix is used, the 

adjusted unit price will be applied only to the theoretical number of tons of additional asphalt binder materials 

required by the job mix formula. 

 

Delete pay items and add the following pay items: 

 

Pay Item Pay Unit 

Asphalt Binder for Plant Mix 
Polymer Modified Asphalt Binder for Plant Mix 

Ton 
Ton 

 

Page 6-59, Article 650-5 CONSTRUCTION REQUIREMENTS delete the second paragraph from the bottom 

of the page beginning “Use a Material Transfer Vehicle (MTV)…” and replace with the following: 

 

Use a Material Transfer Vehicle (MTV) when placing all asphalt concrete plant mix pavements which require the 

use of asphalt binder grade PG 76-22 and for all types of OGAFC, unless otherwise approved.  Use a MTV for all 

surface mix regardless of binder grade placed on Interstate and US routes that have four or more lanes and median 

divided.  Where required above, utilize the MTV when placing all full width travel lanes and collector lanes.  Use 

MTV for all ramps, loops, -Y- line travel lanes, full width acceleration and deceleration lanes, and full width turn 

lanes that are greater than 1,000 feet in length. 
 

Page 6-61, Article 650-7 MEASUREMENT AND PAYMENT delete the second paragraph and replace with 

the following: 
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Furnishing asphalt binder for the mix will be paid for as provided in Article 620-4 for Asphalt Binder for Plant Mix 

or Polymer Modified Asphalt Binder for Plant Mix.  Adjustments in contract unit price due to asphalt binder price 

fluctuations will be made in accordance with Article 620-4. 

 

Page 6-64, Article 652-6 MEASUREMENT AND PAYMENT delete the second paragraph and replace with 

the following: 

 

Asphalt Binder for Plant Mix will be paid for in accordance with Article 620-4. 

 

Page 6-69, TABLE 660-1 MATERIAL APPLICATION RATES AND TEMPERATURES, add the following: 

 

Type of 

Coat 

Grade of 

Asphalt 

Asphalt 

Rate 

gal/yd
2
 

Application 

Temperature 
o
F 

Aggregate 

Size 

Aggregate 

Rate lb./sq. 

yd. Total 

Sand Seal CRS-2 or  

CRS-2P 
0.22-0.30 150-175 

Blotting 

Sand 
12-15 

 

Page 6-75, Subarticle 660-9(B) Asphalt Seal Coat, add the following as sub-item (5): 

 

(5) Sand Seal 
 

Place the fully required amount of asphalt material in one application and immediately cover with the seal coat 

aggregate.  Uniformly spread the fully required amount of aggregate in one application and correct all non-uniform 

areas prior to rolling. 

 

Immediately after the aggregate has been uniformly spread, perform rolling. 

 

When directed, broom excess aggregate material from the surface of the seal coat. 

 

When the sand seal is to be constructed for temporary sealing purposes only and will not be used by traffic, other 

grades of asphalt material meeting the requirements of Articles 1020-6 and 1020-7 may be used in lieu of the grade 
of asphalt required by Table 660-1 when approved. 

 

Page 6-76, Article 661-1 DESCRIPTION, add the following as the 2nd paragraph: 

 

Provide and conduct the quality control and required testing for acceptance of the UBWC in accordance with 

Quality Management System for Asphalt Pavements (OGAFC, PADL, and Ultra-Thin HMA Version), included in 

the contract. 

 

Page 6-76, Article 661-2 MATERIALS, add the following after Asphalt Binder, 

 Grade 70-28: 

 

Item Section 
Asphalt Binder, Grade 76-22 1020 

Reclaimed Asphalt Shingles 1012 

 

Page 6-78, Subarticle 661-2(E), Asphalt Binder For Plant Mix, Grade PG 70-28, rename as POLYMER 

MODIFIED ASPHALT BINDER FOR PLANT MIX and add the following as the first paragraph: 

 

Use either PG 70-28 or PG 76-22 binder in the mix design.  The grade of asphalt binder to be paid for the production 

of Ultra-thin will be Polymer Modified Asphalt Binder For Plant Mix. 

 

Page 6-79, Subarticle 661-2(G) Composition of Mix, add the following as the third sentence of the first 

paragraph. 
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The percent of asphalt binder contributed from the RAS shall not exceed 20% of the total binder in the completed 

mix. 
 

Page 6-80, Article 661-2(G) Composition of Mix, replace Table 661-4 and associated notes with the following: 

 

TABLE 661-4 – MIXTURE DESIGN CRITERIA 

Gradation Design Criteria  (% Passing by Weight) 

Standard Sieves 1/2 in.  Type A 3/8 in.  Type B 1/4 in.  Type C 

ASTM mm (% Passing by Weight) 

¾ inch 19.0 100   

½ inch 12.5 85 - 100 100  

3/8 inch 9.5 60 - 80 85 - 100 100 

#4 4.75 28 - 38 28 – 44 40 - 55 

#8 2.36 19 - 32 17 – 34 22 - 32 

#16 1.18 15 - 23 13 - 23 15 - 25 

#30 0.600 10 - 18 8 - 18 10 - 18 

#50 0.300 8 - 13 6 - 13 8 - 13 

#100 0.150 6 - 10 4 - 10 6 - 10 

#200 0.075 4.0 - 7.0 3.0 - 7.0 4.0 - 7.0 

 

Mix Design Criteria 

 1/2 in.  Type A 3/8 in.  Type B 1/4 in. Type C 

Asphalt Content, % 4.6 - 5.6 4.6 - 5.8 5.0 – 5.8 

Draindown Test,  

AASHTO T 305 
0.1% max. 

Moisture Sensitivity, 

AASHTO T 283* 
80% min. 

Application Rate, lb/ yd
2
 90 70 50 

Approximate Application Depth, in.  3/4 5/8 1/2 

Asphalt PG Grade,  
AASHTO M 320 

PG 70-28 or 
PG 76-22 

PG 70-28 or 
PG 76-22 

PG 70-28 or 
PG 76-22 

 

NOTE:  *Specimens for T-283 testing are to be compacted using the SUPERPAVE gyratory 
compactor.  The mixtures shall be compacted using 100 gyrations to achieve specimens approximately 

95 mm in height.  Use mixture and compaction temperatures recommended by the binder supplier. 
 

Page 6-80, Subarticle 661-3(A) Equipment, add the following as the first paragraph: 
 

Use asphalt mixing plants in accordance with Article 610-5 of the Standard Specifications. 

 

Page 6-82, Subarticle 661-3(C), Application of Ultra-thin Bonded Wearing Course, delete the first paragraph 

and add the following as the first and second paragraphs: 

 

Use only one asphalt binder PG grade for the entire project, unless the Engineer gives written approval. 

Do not place Ultra-thin Bonded Wearing Course between October 31 and April 1, when the pavement surface 

temperature is less than 50°F or on a wet pavement.  In addition, when  

PG 76-22 binder is used in the JMF, place the wearing course only when the road pavement surface temperature is 

60°F or higher and the air temperature in the shade away from artificial heat is 60°F or higher. 
 

Page 6-83, Article 661-4, MEASUREMENT AND PAYMENT delete third paragraph and replace with the 

following: 
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Polymer Modified Asphalt Binder For Plant Mix will be paid for in accordance with  

Article 620-4. Asphalt binder price adjustments when applicable will be based on  

Grade PG 64-22, regardless of the grade used. 
 

Page 10-40, Subarticle 1012-1(A) General, add the following at the end of the last paragraph, last sentence: 

 
or ultra-thin bonded wearing course. 

 

Page 10-41, Table 1012-1, delete the entries for OGAFC and add new entries for OGAFC and a row for 

UBWC with entries: 
 

Mix Type 

Coarse 

Aggregate 

Angularity
 (b)

 

ASTM D5821 

Fine Aggregate 

Angularity % Minimum 

AASHTO T304 Method A 

Sand Equivalent 

% Minimum 

AASHTO T176 

Flat & Elongated 5:1 Ratio 

% Maximum 

ASTM D4791 Section 8.4 

S 9.5 D 100/100 45 50 10 

OGAFC 100/100 N/A N/A 10 

UBWC 100/85 40 45 10 

 

Delete Note (c) under the Table 1012-1 and replace with the following: 

 

(c) Does not apply to Mix Types SF 9.5A and S 9.5B. 

 

Page 10-42, Subarticle 1012-1(B)(6) Toughness (Resistance to Abrasion), add as the last sentence: 
 

The percentage loss for aggregate used in UBWC shall be no more than 35%. 

 

Page 10-43, Subarticle 1012-1(F) Reclaimed Asphalt Shingle Material (RAS), insert the following immediately 

following the first paragraph: 

 
(1)  Mix Design RAS 

 

Incorporate RAS from stockpiles that have been tested for uniformity of gradation and binder content prior to use in 

an asphalt mix design. 

 

(2)  Mix Production RAS 

 

New Source RAS is defined as acceptable material which was not included in the stockpile when samples were 

taken for mix design purposes.  Process new source RAS so that all materials will pass a 1/2" sieve prior to 

introduction into the plant mixer unit.  

 
After a stockpile of processed RAS has been sampled and mix designs made from these samples, do not add new 

source RAS to the original stockpile without prior field testing to insure gradation and binder uniformity.  Sample 

and test new source RAS before blending with the existing stockpile. 

 

Store new source RAS in a separate stockpile until the material can be sampled and tested for comparison with the 

original recycled mix design data.  New source RAS may also be placed against the existing stockpile in a linear 

manner provided it is sampled for mix design conformity prior to its use in the recycled mix. 

 

RAS contamination including but not limited to excessive dirt, debris, clean stone, concrete will not be allowed. 

 

Field approval of new source RAS will be based on the table below and volumetric mix properties on the mix with 

the new source RAS included.  Provided these tolerances are met, volumetric properties of the new mix will then be 
performed.  If all volumetric mix properties meet the mix design criteria for that mix type, the new source RAS may 

continue to be used.  
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If the gradation, binder content, or any of the volumetric mix properties are not within the allowable tolerances of 

the table below, do not use the new source RAS unless approved by the Engineer.  The Contractor may elect to 

either not use the stockpile, to request an adjustment to the JMF, or to redesign the mix. 

 

NEW SOURCE RAS GRADATION and BINDER TOLERANCES 

(Apply Tolerances to Mix Design Data) 

0-6% RAS 

Pb % 1.6% 

Sieve Size (mm) Tolerance 

9.5 1 

4.75 5 

2.36 4 

1.18 4 

0.300 4 

0.150 4 

0.075 2.0 
 

Page 10-43 through 10-45, Subarticle 1012-1(G), delete this subarticle in its entirety and replace with the 

following: 

 

(G) Reclaimed Asphalt Pavement (RAP) 

 

(1) Mix Design RAP 

 

Incorporate RAP from stockpiles or other sources that have been tested for uniformity of gradation and binder 

content prior to use in an asphalt mix design.  Use reclaimed asphalt pavement that meets all requirements specified 

for one of the following two classifications. 

 

(a) Millings 

 

Existing reclaimed asphalt pavement (RAP) that is removed from its original location by a milling process as 
specified in Section 607.  Millings should be such that it has a uniform gradation and binder content and all 

materials will pass a 2" sieve prior to introduction into the plant mixer unit. 

 

(b) Processed RAP 

 

RAP that is processed in some manner (possibly by crushing and/or use of a blending method) to produce a uniform 

gradation and binder content in the RAP prior to use in a recycled mix.  Process RAP so that all materials have a 

uniform gradation and binder content and will pass a 1" sieve prior to introduction into the plant mixer unit. 

 

(c) Fractionated RAP 

 
Fractionated RAP is defined as having two or more RAP stockpiles, where the RAP is divided into coarse and fine 

fractions.  Grade RAP so that all materials will pass a 1" sieve.  The coarse RAP stockpile shall only contain 

material retained on a 3/8" screen, unless otherwise approved.  The fine RAP stockpile shall only contain material 

passing the 3/8" screen, unless otherwise approved.  The Engineer may allow the Contractor to use an alternate to 

the 3/8" screen to fractionate the RAP.  The maximum percentages of fractionated RAP may be comprised of coarse, 

fine, or the combination of both.  Utilize a separate cold feed bin for each stockpile of fractionated RAP used. 

 

(d) Approved Stockpiled RAP 

 

Approved Stockpiled RAP is defined as fractionated RAP which has been isolated and tested for asphalt content, 

gradation, and asphalt binder characteristics with the intent to be used in mix designs with greater than 30% RAP 

materials.  Fractionate the RAP in accordance with  
Subarticle 1012-1(G)(1)(c).  Utilize a separate cold feed bin for each approved stockpile of RAP used. 
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Perform extraction tests at a rate of 1 per 1000 tons of RAP, with a minimum of 5 tests per stockpile to determine 

the asphalt content and gradation.  Separate stockpiles of RAP material by fine and coarse fractions.  Erect and 

maintain a sign satisfactory to the Engineer on each stockpile to identify the material.  Assure that no deleterious 

material is allowed in any stockpile.  The Engineer may reject by visual inspection any stockpiles that are not kept 

clean, separated, and free of foreign materials. 
 

Submit requests for RAP stockpile approval to the Engineer with the following information at the time of the 

request: 

 

(1)  Approximate tons of materials in stockpile 

(2)  Name or Identification number for the stockpile  

(3)  Asphalt binder content and gradation test results 

(4)  Asphalt characteristics of the Stockpile. 

 

For the Stockpiled RAP to be considered for approval, the gradation and asphalt content shall be uniform.  

Individual test results, when compared to the target, will be accepted if within the tolerances listed below: 

 

APPROVED STOCKPILED RAP GRADATION and BINDER TOLERANCES 

(Apply Tolerances to Mix Design Data) 

Pb % ±0.3% 

Sieve Size (mm) Percent Passing 

25.0 ±5% 

19.0 ±5% 

12.5 ±5% 

9.5 ±5% 

4.75 ±5% 

2.36 ±4% 

1.18 ±4% 

0.300 ±4% 

0.150 ±4% 

0.075 ±1.5% 
 

Note: If more than 20% of the individual sieves are out of the gradation tolerances, or if more than 20% of the 

asphalt binder content test results fall outside the appropriate tolerances, the RAP shall not be used in HMA 

unless the RAP representing the failing tests is removed from the stockpile. 

 

Do not add additional material to any approved RAP stockpile, unless otherwise approved by the Engineer. 

 

Maintain at the plant site a record system for all approved RAP stockpiles.  Include at a minimum the 

following:  Stockpile identification and a sketch of all stockpile areas at the plant site; all RAP test results 

(including asphalt content, gradation, and asphalt binder characteristics). 
 

(2) Mix Production RAP 

 

During mix production, use RAP that meets the criteria for one of the following categories: 

 

(a) Mix Design RAP 

 

RAP contained in the mix design stockpiles as described above may be used in all applicable JMFs.  These 

stockpiles have been pretested: however, they are subject to required QC/QA testing in accordance with Subarticle 

609-5(C)(2). 
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(b) New Source RAP 

 

New Source RAP is defined as any acceptable material that was not included in the stockpile or other source when 

samples were taken for mix design purposes.  Process new source RAP so that all materials have a uniform 

gradation and binder content and will pass a 2" sieve prior to introduction into the plant mixer unit.  

 
After a stockpile of millings, processed RAP, or fractionated RAP has been sampled and mix designs made from 

these samples, do not add new source RAP to the original stockpile without prior field testing to insure gradation 

and binder uniformity.  Sample and test new source RAP before blending with the existing stockpile. 

 

Store new source RAP in a separate stockpile until the material can be sampled and tested for comparison with the 

original recycled mix design data.  New source RAP may also be placed against the existing stockpile in a linear 

manner provided it is sampled for mix design conformity prior to its use in the recycled mix. 

 

Unprocessed RAP is asphalt material that was not milled and/or has not been processed to obtain a uniform 

gradation and binder content and is not representative of the RAP used during the applicable mix design.  

Unprocessed RAP shall not be incorporated into any JMFs prior to processing.  Different sources of unprocessed 

RAP may be stockpiled together provided it is generally free of contamination and will be processed prior to use in a 
recycled mix.  RAP contamination in the form of excessive dirt, debris, clean stone, concrete, etc. will not be 

allowed.  Incidental amounts of dirt, concrete, and clean stone may be acceptable.  Unprocessed RAP may be 

processed and then classified as a new source RAP as described above. 

 

Field approval of new source RAP will be based on Table 1012-2 below and volumetric mix properties on the mix 

with the new source RAP included.  Provided the Table 1012-2 tolerances are met, volumetric properties of the new 

mix will then be performed.  If all volumetric mix properties meet the mix design criteria for that mix type, the new 

source RAP may continue to be used. 

 

If the gradation, binder content, or any of the volumetric mix properties are not within the allowable tolerances of 

Table 1012-2, do not use the new source RAP unless approved by the Engineer.  The Contractor may elect to either 
not use the stockpile, to request an adjustment to the JMF, or to redesign the mix. 

 

TABLE 1012-2 

NEW SOURCE RAP GRADATION and BINDER TOLERANCES 

(Apply Tolerances to Mix Design Data) 

Mix 

Type 

0-20% RAP 20
+
-30 % RAP 30

+ 
% RAP 

Sieve 

(mm) 

Base Inter. Surf. Base Inter. Surf. Base Inter. Surf. 

Pb %  0.7%  0.4%  0.3% 

25.0 10 - - 7 - - 5 - - 

19.0 10 10 - 7 7 - 5 5 - 

12.5 - 10 10 - 7 7 - 5 5 

9.5 - - 10 - - 7 - - 5 

4.75 10 - 10 7 - 7 5 - 5 

2.36 8 8 8 5 5 5 4 4 4 

1.18 8 8 8 5 5 5 4 4 4 

0.300 8 8 8 5 5 5 4 4 4 

0.150 - - 8 - - 5 - - 4 

0.075 4 4 4 2 2 2 1.5 1.5 1.5 
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ASPHALT PAVEMENTS - WARM MIX ASPHALT SUPERPAVE 

(Required) 
(02-15-11) SP6 R02B 

 

Warm Mix Asphalt (WMA) is defined as additives or processes that allow a reduction in the 

temperature at which asphalt mixtures are produced and placed. 

 

WMA is required on this project in accordance with this Special Provision and the 

Standard Specifications. 

 

Notify the Engineer at least 2 weeks before producing the WMA so the Engineer can arrange a 

pre-pave meeting.  Discuss special testing requirements necessary for WMA at the pre-pave 

meeting.  Include at the pre-pave meeting the Contractor’s QC manager, Paving Superintendent, 

and manufacturer’s representative for the WMA technology, the Department’s Roadway 

Construction Engineer, Resident Engineer, State Pavement Construction Engineer, and Quality 

Assurance Supervisor. 

 

Require a manufacturer's representative for the WMA technology used to be present on site at 

the plant during the initial production and on the roadway during the laydown of the warm mix 

asphalt. 

 

The requirement for the manufacturer's representative to be present at the pre-pave meeting and 

on-site at the plant may be waived by the Engineer based on previous work experience with the 

specific WMA technology used. 

 

If the use of WMA is suspended during production, and the Contractor begins using Hot Mix 

Asphalt (HMA), then the Contractor shall be required to use HMA for the remainder of the 

specific route or map unless otherwise approved by the Engineer. 

 

Revise the 2006 Standard Specifications as follows: 

 

Page 6-8, Article 609-1 Description, insert the following as the second paragraph: 

 

Warm Mix Asphalt (WMA) is defined as additives or processes that allow a reduction in the 

temperature at which asphalt mixtures are produced and placed. 

 

Page 6-9, Article 609-4 Field Verification of Mixture and Job Mix Formula Adjustments, 

second paragraph, insert the following immediately after the first sentence: 

 

When producing a WMA, perform field verification testing including Tensile Strength Ratio 

(TSR) testing in accordance with AASHTO T 283 as modified by the Department. 

 

Third paragraph, delete the third sentence and replace with the following: 

 

Verification is satisfactory for HMA when all volumetric properties except %Gmm@Nini are 

within the applicable mix design criteria and the gradation, binder content, and %Gmm@Nini are 

within the individual limits for the mix type being produced.  Verification is satisfactory for 

WMA when all volumetric properties except %Gmm@Nini are within the applicable mix design 
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criteria, the TSR meets the design criteria, and the gradation, binder content, and %Gmm@Nini are 

within the individual limits for the mix type being produced. 

 

Page 6-12, Subarticle 609-5(C)(2)(d) Bulk Specific Gravity of Compacted Specimens, add 

after (AASHTO T 312): 

 

When producing WMA, gyrate specimens to specified Ndes compaction effort without reheating 

mix other than to desired compaction temperature.  Record time needed to reheat samples (if 

any). 

 

Page 6-14, Subarticle 609-5(C)(2)(e) Tensile Strength Ratio, insert the following 

immediately after the third paragraph: 

 

When producing WMA, perform TSR testing: 

(i.) Prior to initial production for each JMF and 

(ii.) Every 15,000 tons. 

 

After three (3) consecutive passing TSR tests for a specific JMF, a request may be submitted to 

the State Asphalt Design Engineer to revert to the Hot-Mix Asphalt QMS Manual procedures for 

TSR testing on that JMF.  This request shall be submitted in writing and shall include all test 

result data (Material and Tests Unit Form 612s) performed on the specific JMF. 

 

Page 6-27, Article 610-1 Description, insert the following as the third paragraph: 

 

Warm Mix Asphalt (WMA) is defined as additives or processes that allow a reduction in the 

temperature at which asphalt mixtures are produced and placed. 

 

Page 6-27, Article 610-2 Materials, insert the following at the end of this Article: 

 

Use only WMA technologies on the allowable routes listed on the Department’s approved list 

maintained by the Materials and Tests Unit.  The Department’s approved list can be found at the 

following website:  http://www.ncdot.org/doh/operations/materials/pdf/wma.pdf. 

 

Page 6-31, Subarticle 610-3(B) Mix Design-Criteria, add the following as the fifth 

paragraph: 

 

When WMA is used, submit the mix design without including the WMA additive. 

 

Page 6-32, Subarticle 610-3(C) Job Mix Formula, add the following as the second 

paragraph: 

 

When WMA is used, document the technology used, the recommended dosage rate, and the 

requested plant mix temperature on the JMF submittal.  Verify the JMF based on plant produced 

mixture from the field verification test. 

 

Immediately following PG 76-22 335ºF, add the following paragraph: 

 

http://www.ncdot.org/doh/operations/materials/pdf/wma.pdf
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When WMA is used, produce an asphalt mixture within the temperature range of 225°F to 

275°F. 
 
 

 

PATCHING EXISTING PAVEMENT (MILL) 
(1-26-07)  RR 88 
 

Description: 

 

The Contractor's attention is directed to the fact that there are areas of existing pavement on this 

project that will require repair prior to resurfacing.   

 

The Contractor shall patch the areas that, in the opinion of the Engineer, need repairing.  The 

areas to be patched will be delineated by the Engineer prior to the Contractor performing repairs.  

 

Construction Methods: 

 

The patching shall consist of Asphalt Concrete Base Course, Asphalt Concrete Intermediate 

Course, or Asphalt Concrete Surface Course, or a combination of base, intermediate and surface 

course, and pavement removal, as shown on the Summary of Quantities sheet or as directed 

by the Engineer.  The final lift used shall consist of SF9.5A or S9.5B. 

 

Patching of existing pavement shall include, but not be limited to, the cutting of the existing 

pavement to a neat vertical joint and uniform line; the removal and disposal of pavement, base, 

and subgrade material as approved or directed by the Engineer; the coating of the area to be 

repaired with a tack coat; and the replacement of the removed material with asphalt plant mix. 

 

Asphalt Concrete Base Course shall be placed in lifts not exceeding 5 1/2 inches.  Compaction 

equipment suitable for compacting patches as small as 4 feet by 6 feet shall be utilized on each 

lift.  Compaction pattern to achieve proper compaction shall be approved by the engineer. 

 

 The Contractor shall remove existing pavement at locations directed by the Engineer in 

accordance with Section 607 of the Standard Specifications. 

 

The Contractor may be required to make multiple passes with the milling machine to achieve 

additional depth of the patch at the direction of the engineer.  There will be no additional 

payment for additional passes as all work will be compensated at the unit price for the type of 

mill patching to be performed.  The Contractor will utilize a maximum milling head width of 4 

feet unless otherwise allowed by the Engineer. 

 

The Contractor shall schedule his operations so that all areas where pavement has been removed 

will be repaired on the same day of the pavement removal, and all lanes of traffic shall be 

restored.  

 

Method of Measurement: 

 

The quantity of patching existing pavement to be paid for will be the actual number of tons of 

asphalt plant mix, complete in place, which has been used to make completed and accepted 
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repairs.  The asphalt plant mixed material will be measured by being weighed in trucks on 

certified platform scales or other certified weighing devices.   

 

Basis of Payment: 

 

The quantity of patching existing pavement, measured as provided above, will be paid for at the 

contract unit price per ton for the type of mill patching to be performed. 

 

The above price and payment will be full compensation for all work covered by this provision, 

including but not limited to removal and disposal of pavement; furnishing and applying tack 

coat; furnishing, placing, and compacting of asphalt plant mix; furnishing of asphalt binder for 

the asphalt plant mix; and furnishing scales.  

 

Any provisions included in the contract in the form of project special provisions or in any other 

form which provides for adjustments in compensation due to variations in the price of asphalt 

binder will not be applicable to payment for the work covered by this provision. 

 

Patching Existing Pavement will be considered a minor item.  In the event that the item of 

Patching Existing Pavement overruns the original bid quantity by more than 100 percent, the 

provisions of Article 104-5 of the Standard Specifications pertaining to revised contract unit 

price for overrunning minor items will not apply to this item.  

 

Payment will be made under: 

 

Pay Item Pay Unit 

Patching Existing Pavement (Mill) Ton 
 

 

 

 

 

DROP OFFS 
 

 In addition, area’s with a drop off of greater than two inches shall be backfilled by the end of the 
workday. No direct payment will be made for this work as it will be considered incidental to the 
various other bid items in the contract. 
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QUALITY MANAGEMENT SYSTEM FOR ASPHALT PAVEMENTS 
 

Produce and construct asphalt mixtures and pavements in accordance with a quality management 

system as described in these Specifications in Section 609 in the Standard Specifications for 

roads manual. 
 

GLASS BEADS 
(7-18-06)(Rev 10-19-10) SP10 R35 
 

Revise the 2006 Standard Specifications as follows: 

 

Page 10-223, 1087-4(A) Composition, add the following as the fourth paragraph: 

 

Glass beads shall have no more than 75 parts per million of arsenic as determined by the United 

States Environmental Protection Agency Method 6010B in conjunction with the United States 

Environmental Protection Agency Method 3052 modified. 

 

Page 10-223, 1087-4(C) Gradation & Roundness, delete the last paragraph and replace the 

second sentence of the first paragraph with the following: 

 

All Drop-On and Intermixed Glass Beads shall be tested in accordance with ASTM D1155. 

 

Page 10-226, 1087-8 Material Certification, add the following below the first sentence: 

 

Glass Beads (for paint, thermoplastic and polyurea) – Type 3 Material Certification for no more 

than 75 parts per million of arsenic. 
 

PAVEMENT MARKING LINES 
(11-21-06) (Rev. 08-17-10) SP12 R01 

 

Revise the 2006 Standard Specifications as follows: 

 

Page 12-2, 1205-3(D) Time Limitations for Replacement, add the following at the beginning 

of the chart: 

 
Facility Type Marking Type Replacement Deadline 

Full-control-of-access multi-lane roadway 

(4 or more total lanes) and ramps, 

including Interstates 

All markings 

including symbols 

By the end of each workday's operation if the 

lane is opened to traffic 

 

Page 12-5, 1205-3 (H) Observation Period, delete 1205-3 (H) and replace with the following: 

 

Maintain responsibility for debonding and color of the pavement markings during a 12 month 

observation period beginning upon final acceptance of the project as defined under  

Article 105-17.  Guarantee the markings under the payment and performance bond in accordance 

with Article 105-17. 

 

During the 12 month observation period, provide pavement marking material that shows no signs 

of failure due to blistering, chipping, bleeding, discoloration, smearing or spreading under heat 
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or poor adhesion to the pavement materials.  Pavement markings that debond due to 

snowplowing will not be considered a failed marking.  Replace, at no additional expense to the 

Department, any pavement markings that do not perform satisfactorily under traffic during the 

12 month observation period. 

 

Page 12-8, 1205-4 (C) Application, delete the last two sentences of the second paragraph and 

replace with the following: 

 

Produce in place markings with minimum retroreflective values shown below, as obtained with a 

LTL 2000 Retroreflectometer or Department approved mobile retroreflectometer.  

Retroreflective measurements will be taken within 30 days after final placement of the pavement 

marking. 

 

Page 12-9, 1205-4 (D) Observation Period, delete the entire section and replace with the 

following: 

 

In addition to the requirements of Subarticle 1205-3(H), maintain responsibility for minimum 

retroreflective values for a 30-day period beginning upon the Engineer’s acceptance of all 

markings on the project. Guarantee retroreflective values of the markings during the 30-day 

period under the payment and performance bond in accordance with Article 105-17. 

 

Page 12-9, 1205-5 (B) Application, delete the second sentence of the fourth paragraph and 

replace with the following: 

 

Produce in place markings with minimum retroreflective values shown below, as obtained with a 

LTL 2000 Retroreflectometer or Department approved mobile retroreflectometer.  

Retroreflective measurements will be taken within 30 days after final placement of the pavement 

marking. 

 

Page 12-10, 1205-5 (C) Observation Period, delete this entire section and replace with the 

following: 

 

Maintain responsibility for minimum retroreflective values for a 30-day period beginning upon 

satisfactory final placement of all markings on the project.  Guarantee retroreflective values of 

the markings during the 30-day period under the payment and performance bond in accordance 

with Article 105-17. 

 

Page 12-14, Article 1205-9, Maintenance, delete Article 1205-9 and replace with the following: 

 

Replace pavement markings that prematurely deteriorate, fail to adhere to the pavement, lack 

reflectorization, or are otherwise unsatisfactory during the life of the project or during the 

12 month observation period as determined by the Engineer at no cost to the Department. 

 

Upon notification from the Engineer, winterize the project by placing an initial or additional 

application of paint pavement marking lines in accordance with Article 1205-8.  Payment for 

Paint Pavement Marking Lines required to winterize the project will be made in accordance with 

Article 1205-10 except that no payment will be made on resurfacing projects where paving is 
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completed more than 30 days prior to the written notification by the Department that 

winterization is required. 

 

Page 12-14, Article 1205-10, Measurement and Payment, add the following after the first 

sentence of the first paragraph: 

 

In addition, Paint Pavement Marking Lines will be paid per linear foot for each 15 mil 

application placed in accordance with Subarticle 1205-8(C). 
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Work Zone Traffic Control 
 

(8-16-11) SP11 R20 

 

Revise the 2006 Standard Specifications as follows: 

 

Page 11-3, Article 1101-12 Traffic Control Supervision, in addition to the stated requirements, 

add the following: 

 

Provide the service of at least one qualified Work Zone Supervisor.  The Work Zone Supervisor 

shall have the overall responsibility for the proper implementation of the traffic management 

plan, as well as ensuring all employees working inside the NCDOT Right of Way have received 

the proper training appropriate to the job decisions each individual is required to make. 

 

The work zone supervisor is not required to be on site at all times but must be available to 

address concerns of the Engineer.  The name and contact information of the work zone 

supervisor shall be provided to the Engineer prior to or at the preconstruction conference. 

 

Qualification of Work Zone Supervisors shall be done by an NCDOT approved training agency 

or other approved training provider.  For a complete listing of these, see the Work Zone Traffic 

Control’s webpage, http://www.ncdot.gov/doh/preconstruct/wztc/. 

 

Page 11-13, Article 1150-3 Construction Methods, replace the article with the following: 

 

Provide the service of properly equipped and qualified flaggers (see Roadway Standard 

Drawings No. 1150.01) at locations and times for such period as necessary for the control and 

protection of vehicular and pedestrian traffic.  Anyone who controls traffic is required to be 

qualified.  Qualification consists of each flagger receiving proper training in the set-up and 

techniques of safely and competently performing a flagging operation.  Qualification of flaggers 

is to be done at an NCDOT approved training agency.  For a complete listing of these, see the 

Work Zone Traffic Control’s webpage, http://www.ncdot.gov/doh/preconstruct/wztc/. 

 

Prior to beginning work on the project, a Qualification Statement that all flaggers used on the 

project have been properly trained through an NCDOT approved training resource shall be 

provided to the Engineer. 

 

Flagging operations are not allowed for the convenience of the Contractor’s operations.  

However, if safety issues exist (i.e. sight or stopping sight distance), the Engineer may approve 

the use of flagging operations.  Use flagging methods that comply with the guidelines in the 

MUTCD. 
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TRAFFIC CONTROL 
(10-21-08) RWZ-1 
 

Maintain traffic in accordance with Divisions 10, 11 and 12 of the Standard Specifications and 

the following provisions: 

 

Use a lane closure (refer to the Roadway Standard Drawings Nos. 1101.02, 1101.11, 1110.02, 

1130.01 and details for the Advance Work Zone signing in contract) or a slow-moving operation 

as shown in details of this contract.  Use a moving operation only if the minimum speed 

maintained at all times is 3 mph with no stops that narrow or close a lane of travel.  If the moving 

operation is progressing slower than 3 mph at any time, install a lane closure.  Maintain the 

existing traffic pattern at all times, except in the immediate work zone where lane closures are 

allowed as determined by the Engineer. 

 

Refer to Attached Details and the Roadway Standard Drawings Nos. 1101.02, 1101.03, 1101.04, 

1101.05, 1101.11, 1110.01, 1110.02, 1115.01, 1130.01, 1135.01, 1145.01, 1150.01, 1165.01, 

1170.01 and 1180.01 when closing a lane of travel in a stationary work zone such as pavement 

patching resurfacing, or pavement marking removal.  Properly ballasted cones may be used 

instead of drums for lane closures during daylight hours.  However, drums are required for the 

upstream taper portion of lane closures in all applications.  The stationary work zone shall be a 

maximum of 3 miles in length at any given time unless otherwise directed by the Engineer.  A 

pilot vehicle operation may be used in conjunction with flaggers and the appropriate pilot vehicle 

warning signing as directed by the Engineer.  During periods of construction inactivity, return 

the traffic pattern to the existing alignment and remove or cover any work zone signs.  When 

covering work zone signs, use an opaque material that prevents reading of the sign at night by a 

driver using high beam headlights.  Use material, which does not damage the sign sheeting.  

Replace any obliterated markings as required by other sections of the Standard Specifications 

and the Engineer. 

 

When personnel and equipment are working on the shoulder adjacent to an undivided facility and 

within 5 feet of an open travel lane, close the nearest open travel lane using the Roadway 

Standard Drawings No. 1101.02 unless the work area is protected by barrier or guardrail.  When 

personnel and equipment are working on the shoulder, adjacent to a divided facility and within 

10 feet of an open travel lane, close the nearest open travel lane using the Roadway Standard 

Drawings No. 1101.02 unless the work area is protected by barrier or guardrail.  When personnel 

and equipment are working within a lane of travel of an undivided or divided facility, close the 

lane according to the traffic control plans, Roadway Standard Drawings or as directed by the 

Engineer.  Conduct the work so that all personnel and equipment remain within the closed travel 

lane.  Do not work simultaneously, on both sides of an open travel way, within the same 

location, on a two-lane, two-way road.  Do not perform work involving heavy equipment within 

15 feet of the edge of travel way when work is being performed behind a lane closure on the 

opposite side of the travel way.  Perform work only when weather and visibility conditions allow 

safe operations as directed by the Engineer. 

 

Do not exceed a difference of 2 inches in elevation between open lanes of traffic for nominal lifts 

of 1.5 inches.  Install advance warning UNEVEN LANES signs (W8-11 at 48” X 48”) 500 feet 

in advance and a minimum of once every half mile throughout the uneven area. 
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Backfill at a 6:1 slope up to the edge and elevation of existing pavement in areas adjacent to an 

open travel lane that has an edge of pavement drop-off as follows:   

 

(A)  Drop-off that exceeds 2 inches on roadways with posted speed limits of 45 mph or 

greater  

(B)  Drop-off that exceeds 3 inches on roadways with posted speed limit less than 45 

mph.  

 

Backfill the unacceptable drop-off with suitable compacted material, as approved by the 

Engineer, at no expense to the Department.  This work is not considered part of shoulder 

reconstruction. 

 

When utilizing a slow-moving operation for such items as pavement marking placement, 

pavement marker installation and pesticide spraying, the slow moving operation caravan shall 

consist, as a minimum, of the vehicles and devices shown on the Moving Operation Caravan 

Detail(s) herein.  Traffic cones may be used when necessary to provide additional protection of 

wet pavement markings.  Ballast all traffic cones so they will not be blown over by traffic. 

 

Submit a written sequence of operation for all maps to the Engineer at the first pre-construction 

meeting for approval by the Engineer.  Approved sequence can not be altered without written 

permission of the Engineer. 

 

Notify the Engineer 48 hours before milling or resurfacing will interfere with the existing Signal 

Loops.  Loops may need to be placed in milled surface before resurfacing occurs.  Coordinate all 

signal loop operations with the Engineer. 

 

Notify the Engineer 15 consecutive calendar days before resurfacing a bridge or its approaches.  

Patch and make repairs to bridge surface and its approaches before resurfacing occurs.  

Coordinate all operations on the bridge and its approaches with the Engineer. 

 

Notify the Engineer 48 hours before resurfacing the areas of existing pavement that require 

patching.  Patch these areas before resurfacing occurs.  Allow full depth asphalt patching to cool 

to the point of supporting traffic without displacement or rutting before reopening closed lane.  

Coordinate the resurfacing operations of the patched areas with the Engineer.   

 

During a resurfacing only operation, bring all newly resurfaced lanes to the same elevation 

within 72 hours.  

 

For partial or wheel track milling operations on two-way, two-lane facilities, mill and pave back 

by the end of each work day.  For partial or wheel track milling operations on multi-lane 

facilities, the lane being milled may be left closed and paved back within 72 hours.   

 

The following options are acceptable during Resurfacing and milling operations on two-way, 

two-lane facilities when the entire roadway or entire lane is to be milled: 

 

(A)  Mill a single lane and pave back by the end of each work day. 

(B)  Mill the entire width of roadway and pave back within 72 hours. 
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The following options are available during Resurfacing and milling operations on multi-lane 

facilities when all lanes or a single lane in one direction are to be milled: 

 

(A)  Mill the entire width of pavement for all lanes to be milled in any direction daily 

and pave back within 72 hours. 

(B)  Mill a single lane and pave back by the end of each work day. 

(C)  Mill a single lane, leave a lane closure in and pave back within 72 hours. 

 

When resurfacing facilities with ramps, resurface the ramp and gore area of the ramp as directed 

by the Engineer.  A transverse joint shall be placed on the ramp at the terminal point of the gore.  

Newly resurfaced lanes on the main roadway and the ramp shall be at the same elevation where 

traffic merges. 

 

Slope the pavement at the beginning and ending of the daily milling operation as directed by the 

Engineer.  Sweep and remove all milled material from the roadway as soon as the daily milling 

operation is completed. Continue milling operations until the particular section of roadway being 

milled is complete.  Remove any existing pavement adjacent to the milled area that has been 

damaged, and replace with patch material as directed by the Engineer.  

 

Maintain vehicular access in accordance with Section 1101-13 of the Standard Specifications 

using suitable backfill material approved by the Engineer. 

 

Operate equipment and conduct operations in the same direction as the flow of traffic.  Do not 

cross medians with equipment, except at properly designated interchanges.  

 

Review and record the existing pavement markings and markers prior to resurfacing.  Use the 

record of existing pavement markings and markers in conjunction with the Roadway Standard 

Drawings to re-establish the proposed pavement markings and markers unless otherwise directed 

by the Engineer. 

 

Provide appropriate lighting in accordance with Section 1413 of the Standard Specifications. 

 

Remove existing pavement markers in preparation for paving.  Repair any pavement damage due 

to existing pavement marker removal prior to the end of the work day.  Dispose of existing 

pavement markers as directed by the Engineer. No direct payment will be made for this work, as 

it will be incidental to the paving operation. 

 

Payment will be made for the traffic control items that have been included in the contract.  No 

direct payment will be made for providing other traffic control as required herein, as the cost of 

same will be considered incidental to the work being paid for under those various traffic control 

items that have been included.  Where the Contractor maintains traffic as required herein but no 

specific pay items have been included in the contract, all associated costs will be considered 

incidental to the work being paid for under the various items in the contract. 
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WORK ZONE SIGNING 
(1-16-07) RWZ-3Revised 

 

Description 

 

Install and maintain signing in accordance with Divisions 11 and 12 of the Standard 

Specifications, the Roadway Standard Drawings and the latest revisions thereto, and the 

following provisions: 

 

Furnish, install, maintain, and remove advance warning work zone signs and any required lane 

closure signing. 

 

Furnish, install, and maintain general work zone warning signs for resurfacing and/or milling 

such as ROUGH ROAD (W8-8 at 48" X 48") (for milling only), UNEVEN LANES (W8-11 at 

48" X 48"), UNMARKED PAVEMENT AHEAD (DOT No. 116087130 at 48" X 48") and DO 

NOT PASS (R4-1 at 24" X 30"). Install and maintain general work zone warning signs for 

resurfacing and/or milling such as "Low Shoulder" (W8-9 at 48" X 48") and “Low / Soft 

Shoulder” (DOT No.   16-79860 at 48” X 48”).  State Forces will furnish and remove the 

signs, posts, and hardware for "Low Shoulder" (W8-9 at 48" x 48") and “Low / Soft 

Shoulder” (DOT No.   16-79860 at 48” X 48”).  When construction is completed in any given 

area of the project, relocate signs to the next work site, as directed by the Engineer.  Remove all 

signs except “Low Shoulder and Low/Soft Shoulder” at the completion of the project, unless 

otherwise directed by the Engineer. 

 

All work zone signs may be portable. 

 

Construction Methods 

 

(A) General 

 

Install all warning work zone signs before beginning work on a particular map.  If signs are 

installed three days prior to the beginning of work on a particular map, cover the signs until the 

work begins.  Install each work zone warning sign separately and not on the same 

post(s) / stand(s) with any other sign except where an advisory speed plate or directional arrow is 

used.  

 

(B) Advance Warning Work Zone Signs 

 

Install advance warning work zone signs (see attached Details and the Roadway Standard 

Drawings Nos. 1101.02 and 1110.01 and advance signing details) prior to beginning of work and 

remove upon final completion of the project.  If there is a period of construction inactivity longer 

than two weeks, remove or cover advance warning work zone signs.  Uncover advance warning 

work zone signs no more than 3 days before work resumes.  All other operations could be 

suspended upon failure to comply with the above requirements.  Such suspended operations 

would not be resumed until the above requirements are fulfilled. 
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(C) Lane Closure Work Zone Signs 

 

Install any required lane closure signing needed during the life of the project in accordance with 

the Roadway Standard Drawings Nos. 1101.02, 1101.11 and 1110.02. 

 

(D) General Work Zone Warning Signs 

 

Install general work zone warning signs for resurfacing and/or milling such as ROUGH ROAD 

(W8-8 at 48" X 48") (for milling only), UNEVEN LANES (W8-11 at 48" X 48"), LOW 

SHOULDER (W8-9 at 48" X 48") and LOW / SOFT SHOULDER (W8-9B at 48” X 48”) at 

1 mile intervals starting at a minimum of 500 feet in advance of the condition for both directions 

of travel (undivided roadways only) and at any other points determined by the Engineer.   

 

Install the LOW SHOULDER (W8-9 at 48" X 48") or LOW / SOFT SHOULDER (DOT No.   

16-79860 at 48” X 48”) signs prior to any resurfacing in an area where shoulder construction will 

be performed. 

 

Install general work zone warning signs such as UNMARKED PAVEMENT AHEAD (DOT 

No. 116087130 at 48" X 48") and DO NOT PASS (R4-1 at 24" X 30") alternately at 1/2 mile 

intervals starting at a minimum of 500 feet in advance of the condition for both directions of 

travel (undivided roadways only) and at any other points determined by the Engineer.  Install 

signs prior to the obliteration of any pavement markings. 

 

Measurement and Payment 

 

No direct payment will be made for Work Zone Signing as such work will be considered 

incidental to the various other bid items in the contract. 
 

TIME LIMITATION FOR PAVEMENT MARKINGS AND 

MARKERS ON NEWLY RESURFACED AREAS 
(12-18-07) RWZ-4 
 

Markings: Two-Lane, Two-Way Facilities 

 

For all two-lane, two-way facilities, place all edge lines and other symbols within 30 calendar 

days after they have been obliterated by the resurfacing operation. 

 

Markings: All Facilities 

 

The pavement markings on a specific map are subject to a 180-day observation period that 

begins with the satisfactory completion of all pavement markings required on a specific map and 

shall meet all requirements as specified in Subarticle 1205-3(H) Observation Period of the 

Standard Specifications. 

 

Any portion of stop bars that are obliterated at intersections of a multilane roadway and all its 

approaches shall be replaced by the end of each work day prior to opening the lane to traffic.  

Any portion of stop bars that are obliterated at 2-lane 2-way roadway intersections shall be 

replaced by the end of 5
th

 calendar day. 
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Prior to opening the lane(s) to traffic, all pavement markings that are obliterated by milling 

should be replaced as specified in Subarticle 1205-3(D) Time Limitations for Replacement of the 

Standard Specifications or as stated herein. 

 

Final pavement marking applications of paint shall be placed in 2 applications of 15 mils wet 

each.  Each application of paint pavement marking lines will be measured and paid for as the 

actual number of linear feet of pavement marking lines that have been satisfactorily placed and 

accepted by the Engineer. 

 

Markers: All Facilities 

 

Install permanent pavement markers within 60 calendar days after completing the resurfacing on 

each map. 
 

ROADWAY STANDARD DRAWINGS FOR PAVEMENT MARKINGS AND 

MARKERS 
(7-18-06) RWZ-5 
 

Use the following in conjunction with the Standard Specifications: 

 

Standard Pavement Markings Roadway Standard Drawings: 

 1205.01, 1205.02, 1205.03, 1205.04, 1205.05, 1205.06, 

1205.07, 1205.08, 1205.09, 1205.10, 1205.11, 1205.12 

  

Raised Pavement Markers Roadway Standard Drawings: 

 1205.12, 1250.01, 1251.01 

  

Snowplowable Pavement Markers Roadway Standard Drawings: 

 1250.01, 1253.01 
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SR-1521 Piner Rd. 

Map 1 

Mill Patch 2” Maximum Depth 

WBS 3C.065014 
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SR-1492 Masonboro Loop Rd. 

Map 2 

Mill Patch 2” Maximum Depth 

WBS 3C.065013 
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TYPICAL SECTIONS 
WBS ELEMENT#: 3C.065013 & 3C.065014 

              

 
 

 

 

 
 

 

 

 

PAVEMENT SCHEDULE 
C1 Prop. Approx. 2” Asphalt Concrete Surface Course, Type S9.5B, at an Average Rate of 112 lbs. per 

sq. yard. 

C2 Prop. Approx. 2” Asphalt Concrete Surface Course, Type SF9.5A, at an Average Rate of 110 lbs. per 

sq. yard in each of two layers. 

U Existing Pavement 

 

TYPICAL SECTION NO. 1 

USE ON SR-1521 MAP #1 

TYPICAL SECTION NO. 2 

USE ON SR-1492 MAP #2 
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SUMMARY OF QUANTITIES

COUNTY WBS ELEMENT. MAP NO. ROUTE TERMINI DESCRIPTION PROJECT LENGTH WIDTH
MOBILIZATION 

(LS)

MILL PATCHING 

(TONS)

New Hanover 3C.065014 1 SR-1521

STA 6+90 to SR-

1492

Mill Patching max 

2" depth 0.93 miles Variable 0 400

New Hanover 3C.065013 2 SR-1492

SR-1520 to City 

Limits

Mill Patching max 

2" depth 1.65 miles Variable 1 500

TOTALS - - - - - - 1.00 900

MAP NO.
PAINT PVMT 

MARKING LINES 4" 

WHITE (LF)

PAINT PVMT 

4" YELLOW 

(LF)

RAISED PVMT 

MARKERS 

(EA)

PAINT PVMT 

MARKING SYMBOL 

(EA)

PAINT PVMT 

MARKING 

CHARACTER (EA)

PAINT PVMT 

MARKING LINES 

24" WHITE (LF)

1 2,000 4,000 50 2 2 8

2 3,300 6,600 85.00 0 0 0

TOTALS 5300.00 10600.00 135.00 2.00 2.00 8.00
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EXECUTION OF BID  
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION 

 

CORPORATION 
 

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any 
official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or otherwise taken any 
action which is in restraint of free competitive bidding in connection with any bid or contract, and that the Bidder intends to do 
the work with its own bonafide employees or subcontractors and is not bidding for the benefit of another contractor. 
 

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of perjury 
under the laws of the United States in accordance with the Debarment Certification attached, provided that the Debarment 
Certification also includes any required statements concerning exceptions that are applicable. 

 

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone 
with a contract with the State, or from any person seeking to do business with the State.  By execution of any response in this 
procurement, you attest, for your entire organization and its employees or agents, that you are not aware that any such gift has 
been offered, accepted, or promised by any employees of your organization. 

 

SIGNATURE OF CONTRACTOR 
 

 
Full name of Corporation 

 
 

 
Address as prequalified 

 

 

Attest  By  
Secretary/Assistant Secretary  President/Vice President/Assistant Vice President 

Select appropriate title  Select appropriate title 

   
   

   

Print or type Signer's name  Print or type Signer's name 

   

   

  CORPORATE SEAL 

   

  
 

 

AFFIDAVIT MUST BE NOTARIZED 
 

 

 

 

 

Subscribed and sworn to before me this the  

 

_______ day of _______________, 20_____ 

 

 

Signature of Notary Public 

Of __________________________County 

 
State of  ___________________________ 

 

My Commission Expires _______________ 

NOTARY SEAL 
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EXECUTION OF BID 
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION 

 

PARTNERSHIP 
 

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither 

he, nor any official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or 

otherwise taken any action which is in restraint of free competitive bidding in connection with any bid or contract, 

and that the Bidder intends to do the work with its own bonafide employees or subcontractors and is not bidding for 

the benefit of another contractor. 

 

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under 

penalty of perjury under the laws of the United States in accordance with the Debarment Certification attached, 
provided that the Debarment Certification also includes any required statements concerning exceptions that are 

applicable. 

 

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift 

from anyone with a contract with the State, or from any person seeking to do business with the State.  By execution 

of any response in this procurement, you attest, for your entire organization and its employees or agents, that you are 

not aware that any such gift has been offered, accepted, or promised by any employees of your organization. 

 

SIGNATURE OF CONTRACTOR  
 

 
Full Name of Partnership 

 

 
Address as Prequalified 

 

 

 By  
Signature of Witness  Signature of Partner 

 

 
   

Print or type Signer's name  Print or type Signer's name 

 
 

 

 

 

 

AFFIDAVIT MUST BE NOTARIZED 
 

 

Subscribed and sworn to before me this the 

 

day of _____________________ 20_____. 

 
 

  

Signature of Notary Public 

 
of ____________________________County 

  

 

State of ______________________________ 

  

 

My Commission Expires:_________________ 

  

   

NOTARY SEAL 
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EXECUTION OF BID 
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION 

 

LIMITED LIABILITY COMPANY 
 

 

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither 

he, nor any official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or 

otherwise taken any action which is in restraint of free competitive bidding in connection with any bid or contract, 

and that the Bidder intends to do the work with its own bonafide employees or subcontractors and is not bidding for 

the benefit of another contractor. 

 

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under 

penalty of perjury under the laws of the United States in accordance with the Debarment Certification attached, 

provided that the Debarment Certification also includes any required statements concerning exceptions that are 

applicable. 
 

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift 

from anyone with a contract with the State, or from any person seeking to do business with the State.  By execution 

of any response in this procurement, you attest, for your entire organization and its employees or agents, that you are 

not aware that any such gift has been offered, accepted, or promised by any employees of your organization. 
 

SIGNATURE OF CONTRACTOR 
 

 

 
Full Name of Firm 

 

 
Address as Prequalified 

 
 

 
 

  Signature of Manager  
Signature of Witness   Individually 

    

    

    

Print or type Signer's name   Print or type Signer's Name 
 
 
 

 

AFFIDAVIT MUST BE NOTARIZED 

 

Subscribed and sworn to before me this the 

 

_____ day of _____________________ 20__. 

 

 

Signature of Notary Public 

 

of ____________________________County 

 
State of ______________________________ 

 

My Commission Expires:________________ 

 

NOTARY SEAL 
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EXECUTION OF BID 
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION 

JOINT VENTURE (2) or (3) 
 

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any official, agent or 

employee of the bidder has entered into any agreement, participated in any collusion, or otherwise taken any action which is in restraint of free 

competitive bidding in connection with any bid or contract, and that the Bidder intends to do the work with its own bonafide employees or 

subcontractors and is not bidding for the benefit of another contractor. 
 

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of perjury under the laws 

of the United States in accordance with the Debarment Certification attached, provided that the Debarment Certification also includes any 

required statements concerning exceptions that are applicable. 
 

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone with a contract 

with the State, or from any person seeking to do business with the State.  By execution of any response in this procurement, you attest, for your 

entire organization and its employees or agents, that you are not aware that any such gift has been offered, accepted, or promised by any 

employees of your organization. 

SIGNATURE OF CONTRACTOR 
 

Instructions:  2 Joint Venturers Fill in lines (1), (2) and (3) and execute.  3 Joint Venturers Fill in lines (1), (2), (3) and (4) and execute.  On 

Line (1), fill in the name of the Joint Venture Company.  On Line (2), fill in the name of one of the joint venturers and execute below in the 

appropriate manner.  On Line (3), print or type the name of the other joint venturer and execute below in the appropriate manner.  On Line (4), 

fill in the name of the third joint venturer, if applicable and execute below in the appropriate manner. 
 

(1)  

 Name of Joint Venture 

(2)  

 Name of Contractor 

  

 Address as prequalified 
    

 Signature of Witness or Attest By Signature of Contractor 
    

 Print or type Signer's name  Print or type Signer's name 
    

 If Corporation, affix Corporate Seal and  

    
(3)  

 Name of Contractor 
  

 Address as prequalified 
    

 Signature of Witness or Attest By Signature of Contractor 
    

 Print or type Signer's name  Print or type Signer's name 
    
  
 

If  Corporation, affix Corporate Seal and  
    

(4)  

 Name of Contractor (for 3 Joint Venture only) 
  

 Address as prequalified 

    

    

 Signature of Witness or Attest By Signature of Contractor 

    

 Print or type Signer's name  Print or type Signer's name 

    

  

If  Corporation, affix Corporate Seal   

NOTARY SEAL NOTARY SEAL NOTARY SEAL 

Affidavit must be notarized for Line (2) Affidavit must be notarized for Line (3) Affidavit must be notarized for Line (4) 

Subscribed and sworn to before me this  Subscribed and sworn to before me this  Subscribed and sworn to before me this  

_____day of______________________ 20___ _____day of ____________________ 20___ ____day of ___________________ 20_____ 

____________________________________ ____________________________________ ____________________________________ 

Signature of Notary Public Signature of Notary Public Signature of Notary Public 

of ____________________________County of ____________________________County of ____________________________County 

State of ______________________________ State of _______________________________ State of ______________________________ 

My Commission Expires:________________ My Commission Expires:_________________ My Commission Expires:________________ 
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EXECUTION OF BID 
NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION 

 

INDIVIDUAL DOING BUSINESS UNDER A FIRM NAME 

 

The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither 

he, nor any official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or 

otherwise taken any action which is in restraint of free competitive bidding in connection with any bid or contract, 

and that the Bidder intends to do the work with its own bonafide employees or subcontractors and is not bidding for 

the benefit of another contractor. 

 

In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under 
penalty of perjury under the laws of the United States in accordance with the Debarment Certification attached, 

provided that the Debarment Certification also includes any required statements concerning exceptions that are 

applicable. 

 

N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift 

from anyone with a contract with the State, or from any person seeking to do business with the State.  By execution 

of any response in this procurement, you attest, for your entire organization and its employees or agents, that you are 

not aware that any such gift has been offered, accepted, or promised by any employees of your organization. 
 

 

SIGNATURE OF CONTRACTOR  
 

Name of Contractor   

  Individual name 

   

 

Trading and doing business as 

  

  Full name of Firm 

   

 
Address as Prequalified 

 
 

   
Signature of Witness   Signature of Contractor, Individually 

   
Print or type Signer's name  Print or type Signer’s name 

   
 

 

 

 

 

AFFIDAVIT MUST BE NOTARIZED 
 

Subscribed and sworn to before me this the 
 

_____ day of _____________________ 20__. 

 

 

Signature of Notary Public 

 

of ____________________________County 
 

State of ______________________________ 

 

My Commission Expires:________________ 

NOTARY SEAL 
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EXECUTION OF BID 

NON-COLLUSION AFFIDAVIT, DEBARMENT CERTIFICATION AND GIFT BAN CERTIFICATION 

 

INDIVIDUAL DOING BUSINESS IN HIS OWN NAME 

 
The person executing the bid, on behalf of the Bidder, being duly sworn, solemnly swears (or affirms) that neither he, nor any 
official, agent or employee of the bidder has entered into any agreement, participated in any collusion, or otherwise taken any 
action which is in restraint of free competitive bidding in connection with any bid or contract, and that the Bidder intends to do 
the work with its own bonafide employees or subcontractors and is not bidding for the benefit of another contractor. 
 
In addition, execution of this bid in the proper manner also constitutes the Bidder's certification of status under penalty of perjury 
under the laws of the United States in accordance with the Debarment Certification attached, provided that the Debarment 
Certification also includes any required statements concerning exceptions that are applicable. 

 
N.C.G.S. § 133-32 and Executive Order 24 prohibit the offer to, or acceptance by, any State Employee of any gift from anyone 
with a contract with the State, or from any person seeking to do business with the State.  By execution of any response in this 
procurement, you attest, for your entire organization and its employees or agents, that you are not aware that any such gift has 

been offered, accepted, or promised by any employees of your organization. 
 

 

 

SIGNATURE OF CONTRACTOR 
 

Name of Contractor  

 Print or type Individual name 

 

 
Address as Prequalified 

 

 
  

 Signature of Contractor, Individually 

  

  

 Print or type Signer's Name 

  

  
Signature of Witness  

  

  
Print or type Signer’s name  

 

 

AFFIDAVIT MUST BE NOTARIZED 
 

Subscribed and sworn to before me this the 
 

_____ day of _____________________ 20__. 

 
 

Signature of Notary Public 

 

of ____________________________County 
 

State of ______________________________ 

 
My Commission Expires:________________ 
 

NOTARY SEAL 
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DEBARMENT CERTIFICATION 

 

Conditions for certification: 

 

1. The prequalified bidder shall provide immediate written notice to the Department if at any time the bidder 

learns that his certification was erroneous when he submitted his debarment certification or explanation that is 
file with the Department, or has become erroneous because of changed circumstances.  

 

2. The terms covered transaction, debarred, suspended, ineligible, lower tier covered transaction, 

participant, person, primary covered transaction, principal, proposal, and voluntarily excluded, as used in 

this provision, have the meanings set out in the Definitions and Coverage sections of the rules implementing 

Executive Order 12549. A copy of the Federal Rules requiring this certification and detailing the definitions and 

coverages may be obtained from the Contract Officer of the Department.  

 

3. The prequalified bidder agrees by submitting this form, that he will not knowingly enter into any lower tier 

covered transaction with a person who is debarred, suspended, declared ineligible, or voluntarily excluded from 

participation in NCDOT contracts, unless authorized by the Department.  

 
4. For Federal Aid projects, the prequalified bidder further agrees that by submitting this form he will include the 

Federal-Aid Provision titled Required Contract Provisions Federal-Aid Construction Contract (Form 

FHWA PR 1273) provided by the Department, without subsequent modification, in all lower tier covered 

transactions.  

 

5. The prequalified bidder may rely upon a certification of a participant in a lower tier covered transaction that he 

is not debarred, suspended, ineligible, or voluntarily excluded from the covered transaction, unless he knows 

that the certification is erroneous. The bidder may decide the method and frequency by which he will determine 

the eligibility of his subcontractors.  

 

6. Nothing contained in the foregoing shall be construed to require establishment of a system of records in order to 
render in good faith the certification required by this provision. The knowledge and information of a participant 

is not required to exceed that which is normally possessed by a prudent person in the ordinary course of 

business dealings.  

 

7. Except as authorized in paragraph 6 herein, the Department may terminate any contract if the bidder knowingly 

enters into a lower tier covered transaction with a person who is suspended, debarred, ineligible, or voluntarily 

excluded from participation in this transaction, in addition to other remedies available by the Federal 

Government. 
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DEBARMENT CERTIFICATION 

 

The prequalified bidder certifies to the best of his knowledge and belief, that he and his principals:   

 

a. Are not presently debarred, suspended, proposed for debarment, declared ineligible, or voluntarily excluded 

from covered transactions by any Federal department or agency; 
 

b. Have not within a three-year period preceding this proposal been convicted of or had a civil 
judgment rendered against them for commission of fraud or a criminal offense in connection 
with obtaining, attempting to obtain, or performing a public (Federal, State or local) 
transaction or contract under a public transaction; violation of Federal or State antitrust 
statutes or commission of embezzlement, theft, forgery, bribery, falsification or destruction 
of records; making false statements; or receiving stolen property;  

 

c. Are not presently indicted for or otherwise criminally or civilly charged by a governmental 
entity (Federal, State or local) with commission of any of the offenses enumerated in 
paragraph b. of this certification; and  

 

d. Have not within a three-year period preceding this proposal had one or more public transactions (Federal, State 

or local) terminated for cause or default. 

 

e. Will submit a revised Debarment Certification immediately if his status changes and will show in his bid 

proposal an explanation for the change in status. 

 

If the prequalified bidder cannot certify that he is not debarred, he shall provide an explanation 
with this submittal. An explanation will not necessarily result in denial of participation in a 
contract.  
 

Failure to submit a non-collusion affidavit and debarment certification will result in the prequalified bidder's bid 

being considered non-responsive. 

 

 
 
 

 

 

 

 

 

 

 
 

 

 

 

 

 

 

 

 

 

 
 

 

 

 
Check here if an explanation is attached to this certification. 
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Bidders with no MBE and/or WBE participation must so indicate this on the form by entering the word or number zero. 

LISTING OF MBE & WBE SUBCONTRACTORS 
Sheet ________ of  __________ 

 

FIRM NAME AND ADDRESS 
MBE or 

WBE 
ITEM NO. ITEM DESCRIPTION 

* AGREED 
UPON UNIT 

PRICE 

** DOLLAR 
VOLUME OF ITEM 

 

 
     

 
 

     

 
 

     

 
 

     

 
 

     

 
 

     

 
 

     

 
 

     

 
 

     

 
 

     

 
 

     

 
 

     

 

* The Dollar Volume shown in this column shall be the Actual Price 

Agreed Upon by the Prime Contractor and the MBE and/or WBE 
subcontractor, and these prices will be used to determine the 

percentage of the MBE and/or WBE participation in the contract. 

 

** Must have entry even if figure to be entered is zero. 
 

** Dollar Volume of MBE Subcontractor $ ____________ 

MBE Percentage of Total Contract Bid Price   ____________ % 

** Dollar Volume of WBE Subcontractor $ ____________ 

WBE Percentage of Total Contract Bid Price   ____________ % 

This form must be completed in order for the Bid to be considered responsive and be publicly read.   

Bidders with no MBE and/or WBE participation must so indicate this on the form by entering the word or number zero.
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77 

 

North Carolina Department of Transportation 

BID FORM 
 

WBS Element: 3C.065013, 3C.065014    Contract Number: 
 

Project Description: Mill Patching four (4) foot sections (2” max depth) on SR-1521 (Piner Rd) in New 

Hanover County; Mill Patching four (4) foot sections (2” max depth) on SR-1492 (Masonboro Loop Rd) in 

New Hanover County. 

 
 
 

ITEM DESC NO. SECT DESCRIPTION QTY UNIT UNIT PRICE AMOUNT BID 

10 0001000000-N 800 MOBILIZATION 1 LS   

20 1704000000-E SP PATCHING EXISTING PAVEMENT 900 TON   

30 4810000000-E 1205 PAINT PAVEMENT MARKING LINES 
(4") 

15,900 LF   

40 4835000000-E 
 

1205 PAINT PAVEMENT MARKING LINES 
(24") 

8 LF   

50 4840000000-N 
 

1205 PAINT PAVEMENT MARKING 
CHARACTER 

2 EA   

60 4845000000-N 
 

1205 PAINT PAVEMENT MARKING 
SYMBOL 

2 EA   

70 4900000000-N 1251 PERMANENT RAISED PVMT 

MARKERS 

135 EA   

TOTAL BID FOR PROJECT:___________________________________________ 

 

 

 

CONTRACTOR__________________________________________________________________________________________ 

 
ADDRESS______________________________________________________________________________________________ 

 
Federal Identification Number________________________________  
 
Contractors License Number_________________________________ 
  
Authorized Agent____________________________________  
Title______________________ 

 
Signature___________________________________________      
Date____________________ 

 
Witness____________________________________________   
Title______________________ 

 
Signature___________________________________________      Date_____________________ 

  
THIS SECTION TO BE COMPLETED BY NORTH CAROLINA DEPARTMENT OF 

TRANSPORTATION 
This bid has been reviewed in accordance with Article 103-1 of the Standard Specifications for Roads and Structures 2006.  

 

Reviewed by_____________________________________________________                    Date ___________________ 

 

Accepted by NCDOT______________________________________________                   Date  ___________________ 

 

 
 

 

CORPORATE 

SEAL  

 

 

CORPORATE 

SEAL    


